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 المملكة العربية السعودية

 الصحة وزارة

 مكتب تحقيق الرؤية

 

 

نظام أرشفة الصور الطبية وتكامل دعوة عامة لتأهيل المقاولين لمشروع 

 –التجمعات الصحية مع تبادلها لعدد من التقارير و المواعيد البيانات 

 بوزارة الصحة ولىالموجة ال 

 

  م 5/7102/ 72التاريخ: 
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نظام أرشفة الصور الطبية وتكامل البيانات مع تبادلها وكتابة التقارير عن بعد عقد  –دعوة تأهيل مقاولين 

 بوزارة الصحة الموجه الاولى-التجمعات الصحيةلعدد من 

 لدعوتكم لتقديم  الالكترونيةبرنامج الصحة  يدعوكم
ً
إلى المشاركة في برنامج تأهيل المقاولين المسبق تمهيدا

ظام أرشفة الصور الطبية وتكامل البيانات مع تبادلها وكتابة التقارير عن بعد نعروضكم لتزويد المركز بخدمات 

ضمن أهداف ومبادرات برنامج التحول الوطني وفي إطار المنافسة  ،الصحةبوزارة  التجمعات الصحيةلعدد من 

 العامة.

تباع االمرجو  في حال رغبتكم في المشاركة في برنامج تأهيل المقاولين والمشاركة في المناقصة التي سيتم طرحها لاحقا،

 .من هذه الدعوة الثالثفي الملحق  )المتطلبات( الخطوات اللاحق ذكرها

 مع مراعاة المرجو قراءة هذا الإعلان وملحقاته بحرص و  
ً
 د بتاريخ التسليم النهائي.التقي  التأكد من فهمه جيدا

 يعد سببا في عدم التأهل. هقبل او موعد التسليم النهائي فيوتسليم جميع المتطلبات  استيفاءإن القصور وعدم 

.تتسليم وفقا لما قبول أو رفض أي  برنامج الصحة الالكترونيةيحق 
ً
 راه مناسبا

 مساء 2 الساعة 7102/ 6/ 72  الحد يوم الاستفساراتآخر موعد لإرسال 
 :إلى ترسل

Procurement-vro@moh.gov.sa 

 مساء 2 الساعة 7102/ 2/ 0  الحد يوم آخر موعد لإرسال ملفات التأهيل

 ىإل – مناولة مغلق مظروف في الملفات تقدم

 ةإدار  – البحرين برج – الرؤية تحقيق مكتب

 .الثالث الدور  – والعقود المشتريات

 الملحقات المرفقة: 

 لمحة عامة.الملحق الاول: 

 الملحق الثاني: نبذه عن الخدمة المطلوبة 

 المتطلباتالملحق الثالث: 
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 الملحق الاول 

 لمحة عامة 

 

 

 2  7101نبذة عن رؤية المملكة 

 5 الوطنينبذه عن برنامج التحول 

 6 نبذه عن )الجهة(
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 0202عن رؤية المملكة العربية السعودية ة نبذ

ديدة، ع جغرافية وحضارية واجتماعية وديموغرافية واقتصاديةمات لقد حبا الله المملكة العربية السعودية مقو 

 ا من تبوء مكانة رفيعة بين الدول القيادية على مستوى العالم.هتمكن

 .م 7101رؤية عنــد بنــاء  المملكة انتهجتهورؤيــة أي دولــة لمســتقبلها تنطلــق مــن مكامــن القــوة فيهــا، وذلــك مــا 

وسند للأمة العربية والاسلامية، كما  ــا الريــادي كعمــقها مــن أداء دور همي ســتمكنســلا الإ في العالم  ة المملكةفمكان

ستكون قوتها الاستثمارية المفتاح والمحرك لتنويع اقتصادها وتحقيق استدامته فيما سيمكنها موقعها الاستراتيجي 

 من أن تكون محورا لربط القارات الثلاث.

ذه المحاور تتكامل مزدهر ووطن طموح وه اقتصادحيوي،  اقتصادتعتمد الرؤية على ثلاث محاور رئيسية وهي: 

 بعضها في سبيل تحقيق اهدافنا وتعظيم الاستفادة من مرتكزات هذه الرؤية. وتنسق مع

 لتحقيق رؤي اثنا عبد العزيزمحمد بن سلمان بن  المير الملكي سمو صاحب الوقد أطلق ولي العهد 
ً
ة عشر برنامجا

 المملكة العربية السعودية. 

 برنامج التحول الوطني  .0

 برنامج خدمة ضيوف الرحمن  .7

 العامة  الاستثماراتبرنامج صندوق  .0

 برنامج تطوير الصناعة الوطنية والخدمات اللوجستية  .2

 برنامج تطوير القطاع المالي  .5

 برنامج تحسين نمط الحياة  .6

 برنامج ريادة الشركات الوطنية  .2

  الاستراتيجيةبرنامج الشراكات  .2

 برنامج الإسكان  .9

 برنامج التخصيص .01

 برنامج تعزيز الشخصية الوطنية  .00
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  برنامج تحقيق التوازن المالي .07

 نبذة عن برنامج التحول الوطني

 
 
ي وإدراك التحديات الت 7101ة ق برنامج التحوّل الوطني للمساهمة في تحقيق رؤية المملكة العربية السعوديطل  أ

 ت الجهاتد  د  سبيل تحقيقها. وح   فيتواجه الجهات الحكومية القائمة على القطاعات الاقتصادية والتنموية 

  المشاركة في
ً
ومجابهة هذه  7101المملكة العربية السعودية  استراتيجية لتحقيق أهداف رؤية االبرنامج أهداف

ة، ومن ثم تحديد المبادرات اللازمة لتحقيق هذه الهداف حدد  م   بناءً على مستهدفات 7171 التحديّات إلى العام

تفصيلية لها، تعتمد على مؤشرات مرحلية لقياس الداء ومتابعته وانطلق البرنامج في  ططبشكل سنوي، وبناء خ

 في العوام المقبلة. مراجعة الجهات المشاركةجهة حكومية على أن يتم  72الول على مستوى  عامه

 بية السعوديةكة العر الممل ويهدف البرنامج إلى تطوير العمل الحكومي وتأسيس البنية التحتية اللازمة لتحقيق رؤية

م هي الموجة الولى لتحقيق ذلك،  7106للعام  وتعتبر مبادرات البرنامج ،، واستيعاب طموحاتها ومتطلباتها7101

، والنظر في اعتماد مبادرات إضافية يتم دراستها وتطويرها
ً
 وسيتمّ مراجعتها وتقييمها والنظر في كفايتها وأدائها دوريا

 وفق آلية عمل البرنامج.

 بتوجه الرؤية لدعم المرونة في العمل الحكومي، ساهم برنامج التحو  
ً
 يق والعملوتيرة التنس ل الوطني في رفعوالتزاما

الولويات الوطنية، والدفع نحو التخطيط  على عبر تحديد بعض الهداف المشتركة للجهات العامّة بناءً  المشترك

القطاعين الخاص وغير الربحي في عملية تحديد التحديات  إشراكونقل الخبرات بين الجهات العامّة، و  ،المشترك

 والتنفيذ، والمساهمة في المتابعة وتقييم الداء. الحلول وأساليب التمويل وابتكار
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 الرقميالصحة الالكترونية و التحول نبذة عن 

 

 خلال تحسين النتائج الصحية، من في الصحة في القطاع الصحي لخلق قيمة مضافة يهدف برنامج التحول الوطني

توفير رعاية صحية متكاملة ترتقي و  الصحية للمرض ى الرعاية وطريقة تقديم الخدمات الصحية والحصول على

 .لأرفع المعاير الدولية

 ؤسي يالم والتحول  الصحي التأمين ذلك في بما الشامل للتحول  حيوي  تمكين الالكترونية عامل الصحةوتعتبر 

 لخلا من الصحية الرعاية قطاع وفعالية كفاءة تحسينيهدف الى  والذي والخاص العام القطاع بين والشراكة

 الرقمي. والتحول  المعلومات تكنولوجيا

 :التاليعلى النحو  الرقميوالتحول والاهداف الاساسية للصحة الالكترونية 

 السكان رفع نسبةمع  لهم للمصرح وقتانشاء ملف صحي الكتروني موحد يمكن الوصول اليه في أي  -

 .7171بحلول  ٪21 موحد من صفر إلى رقمي طبي سجل لديهم الذين

 .تمكين إدارة المواعيد من خلال تطبيق الجوال بكل يسر وسهوله -

 .تقديم استشارات ورعاية طبية ممتدة الى المنزل عن طريق الطب الاتصالي وبرامج الرعاية المنزلية -

 لىع من خلال الحصول ( وغيرهم الممرضين الطباء،) الصحية الرعاية قطاع في العاملين تحسين كفاءة -

الى  افةبالإض الخ( -نتائج المختبر –التقارير  –بيانات مرضاهم )على سبيل المثال لا الحصر: صور الاشعة 

 .القرار وخدمات دعم متطورة تشخيص أدوات

 .ربط جميع الصيدليات التجارية بنظام صرف الدوية الالكتروني -

 

  02 الى المبادرة تقسيم تموقد 
ً
 خطة ووضع السعودي، الصحي للمجلس تابعة منها 6 مشروع، 50 و برنامجا

 الى ول للوص البعض بعضها على المشاريع واعتمادية الاولويات مراعاة مع مراحل على المشاريع لتنفيذ تنفيذية

 .السكان من %21 لـ موحد الكتروني صحي ملف هناك يكون  أن في المطلوب الهدف
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 الملحق الثاني

 نبذه عن الخدمة المطلوبة

 

 

 2 عنوان العقد

 2 التاريخ المستهدف  لبداية العقد

 2 مدة العقد

 2 موقع العمل

  9 - 2 وصف عام للخدمة المطلوبة 

  01 - 9 وصف تفصيلي للخدمة المطلوبة )إن وجد(
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 عنوان العقد  .0

– ةالتجمعات الصحينظام أرشفة الصور الطبية وتكامل البيانات مع تبادلها وكتابة التقارير عن بعد لعدد من 

 بوزارة الصحةولى الموجه ال 

 التاريخ المستهدف لبداية العقد .7

 سبوعين من استلام التعميد يكون في فترة أتاريخ بداية العمل 

 مدة العقد  .0

 ميعج محققا النظام على عمله يتم حدة على مستشفى لكل فحص أول  بداية تاريخ من التشغيل فترة تبدأ

 نالضما يشملها سنوات خمس لمدة نقصان أي بدون  الكراسة بهذه الواردة والاكلينيكية الفنية الوظائف

 كل تطويرو  وتحديث تدريب من عليها يترتب وما العقد فترة طيلة لتشمل البرامج جميع وتشغيل الفني والدعم

 .الوزارة على إضافية تكلفة أية دون ( Hardware/Software/licenses/labor) من

  وعشرون أربعة( 72) مدةالنظام  وتركيب وتطوير وتطبيقتوريد على ألا تتجاوز فترة التجهيز للتشغيل من  
ً
 شهرا

 
ً
 . ولىال الموجة  -بهذه التجمعات الصحيةالمذكورة للمستشفيات  قص ىأ كحد التعميدخ من تاري ميلاديا

بها عقود باكس بعد انتهاء هذه العقود مباشرة. وتعتبر الاولوية للمستشفيات  التيالتزام المقاول بالمستشفيات  يبدأ

تزام في و استبدالها مع الالالحاليين بالباطن أ المقاولينبها عقود باكس منتهية. وللمقاول الحق بتمديد عقود  التي

 بها والفوترة كذلك. ية العملوآلة الحالتين بكل متطلبات هذه الكراس

 موقع العمل  .2

 الولىالموجه  –للتجمعات الصحية  قائمة المستشفيات المذكورة بالكراسة
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 وصف عام للخدمة المطلوبة  .5

ع وتكامل البيانات مترغب وزارة الصحة ممثلة بمكتب تحقيق الرؤية في تأهيل شركات ارشفة الصور الطبية 

لمشاركة االمتخصصة في تقديم هذه النوعية من الخدمات حتى يتسنى لمتقدمي التأهيل و كتابة التقارير عن بعد 

 في منافسة نظام 
ً
تعددة لما التجمعات الصحيةفي رشفة الصور الطبية وتبادلها لكتابة التقارير عن بعد ألاحقا

(Clusters )هو موضح بقائمة المستشفيات المستهدفة بالكراسة كما ( مع نظام تكامل البياناتVNA.) 

اما وعالمي، بحيث يكون نظ مستوى عال المركزية الإلكترونية ذو وتتطلع وزارة الصحة إلى تطبيق نظام الرشفة 

 لجميع انواع الصور الطبية 
ً
 موحدا

ً
قطاعات وزارة الصحة  ويخدم جميع (Medical Multi Media Archive)مركزيا

يبدا  المناطق بحيثو بين أ( Clusters) التجمعات الصحيةو بين أ( بالمنطقة Clusterالواحد ) الصحيبالتجمع 

  يضا إلى تنظيم وإدارة الوثائق بشكلأ(، ويهدف هذا المشروع Radiologyشعة الخاصة بقسم الـ )المشروع بصور ال 

اعها واسترج بحث عنهاإلكتروني، وتحويل بياناتها وفهرستها في أنظمة حاسوبية مخصصة لذلك، بحيث يسهل ال

 و مع المناطق الاخرى.أبيسر وسهولة بداخل المنطقة 

وبذلك تدعو الوزارة كافة الجهات القادرة على تنفيذ هذا المشروع  والهداف،وستوضح هذه الكراسة نطاق العمل 

 هذا المشروع. والتقنية لتنفيذللتقدم بعرض فني يوضح المقدرة الذاتية والفنية 

هداف وذلك من أجل تحقيق ال  الطبية، المركزية الإلكترونية للصور وتسعى وزارة الصحة إلى تطبيق نظام الرشفة 

 التالية: 

 (.Central PACSرشفة المركزية للصور الطبية )ال  -

 (.Central RIS)دارة انظمة الاشعة المركزية إ -
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( Cluster or Clusters) التجمعات الصحيةاو  الصحيالتجمع نظام كتابة التقارير عن بعد داخل  -

  .(Tele-Radiologyبالمنطقة )

( بالمنطقة Cluster or Clusters) التجمعات الصحيةاو  الصحيللتجمع نشاء مخزن لتكامل البيانات إ -

(VNA.)  

 .والاطفال( بمستشفيات الولادة OBY/GYNالصوتية للحوامل ) دارة الموجاتوإرشفة الصور أنظام  -

بعض مستشفيات التكتلات الصحية مع قراءة النتائج  المبكر فيللكشف  الثدينظام مسح سرطان  -

 بالطريقة العمياء.

تاحة الفرصة لجميع المستشفيات بالتجمعات المشاعر المقدسة بمكة المكرمة وإ ربط مستشفيات -

 كتابة التقارير عن بعد. و والمشورة أ يالرأ لإبداءالصحية 

مكان )جميع انواع الصور الطبية على سبيل المثال  ومن أيأي وقت  الطبية فيصور الرجوع الى هذه ال -

 الخ(.  العيون، الاسنان، الباثولوجي، القلب، الاشعة،

 الرجوع الى تقارير هذه الصور الطبية في أي وقت ومن أي مكان. -

 الصحي التجمعبداخل ت آللمنش كتابة التقارير للصور الطبية عن بعد )الطب الاتصالى للأشعة( سواء -

  او المنطقة او خارجها.  التجمعات الصحيةاو 

 التجمعات الصحيةاو  الصحيالتجمع داخل  سواء بالمملكةت الطبية آتبادل الصور الطبية بين المنش -

  او المنطقة او خارجها.

او  ةيالتجمعات الصحاو  الصحيالتجمع سواء داخل  ت بالمملكةالمنشآ الطبية بينتبادل التقارير  -

  المنطقة او خارجها. 
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 والقدرة على الرجوع اليها في أيوالصور الطبية نواع اخرى من البيانات أالتوسع المستقبلي لتخزين  -

 وقت ومن أي مكان.

ة مة انظمتهم وربطها بنظام الرشفءة الرشفة الرقمية للعمل على موانظمألموردي  ةدله تقنيأتأسيس  -

 والتكامل في تقديم الخدمات المشتركة. المركزي،

التحتية لمنظومة تبادل البيانات الخاصة بأنظمة  البنيةرساء معايير تبادل الصور الطبية وتأسيس إ -

 الشعة الرقمية وربطها بقناة التكامل للصحة الإلكترونية.

جميع نقاط تقديم  من خلال الويب لاستخدامها في( SeHeالموحد )الربط مع الملف الصحي الإلكتروني  -

 الخدمة الصحية.

بها عقود باكس بعد انتهاء هذه العقود مباشرة. وتعتبر الاولوية  التزام المقاول بالمستشفيات التييبدا  -

بالباطن  الحاليين المقاولينبها عقود باكس منتهية. وللمقاول الحق بتمديد عقود  التيللمستشفيات 

 لية العمل بها والفوترة كذلك.ل متطلبات هذه الكراسة و آاو استبدالها مع الالتزام في الحالتين بك

 عن أداء جميع النشطة اللازمة لتركيب وتشغيل وتطوير وتحديث وصيانة نظام 
ً
سيكون المورد المعتمد مسؤولا

التركيب و ع من جميع الجوانب، حيث يلتزم المورد بالتوريد أرشفة الصور الطبية المركزية لتحقيق اهداف المشرو 

لجميع النظمة الموجودة )نظام الرشفة  (Hardware/Software/LICENSES/LABOUR) والترقية شاملة

وملحقاته( وربطها بنظام المعلومات الصحي الحالي او المستقبلي للحصول على نظام يعمل بشكل متكامل بحيث 

وزارة الصحة وخطة الصحة الالكترونية على نحو يتميز بالكفاءة والفعالية من حيث التكاليف يستوفي أهداف 

 لما هو موضح في هذه الكراسة.
ً
 والوظائف ووفقا
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مين جميع الخدمات أحيث يقوم المورد بترشفة الصور الطبية من المورد شراء خدمة أالصحة  وتعتزم وزارة

 لى إيتم وصوله  كل فحصيتم محاسبته ودفع قيمتها على  المذكورة بهذه الكراسة على شكل خدمة

جميع النظمة المطلوبة محققا جميع الوظائف بدون أي نقصان. ويكون الدفع مقبولا للفحص شهريا بعد 

 لأنظمة،لبهذه الكراسة من مواصفات  ما ورداعتمادها من المستشفى او الموقع المستفيد. ويلتزم المقاول بجميع 

لزم ذلك خلال فترة العقد على الا يزيد ذلك  إذاللمحطات على الاقل ويطورها  للرخص، لخادمات،ل للتطبيقات،

د نهاية بشكل كامل بع والمعدات للوزارةفي سعر الفحص المعروض طيلة فترة العقد. ثم تنتقل ملكية هذه الاجهزة 

العقد مع جميع البيانات دون الحاجة الى نقلها سواء صور او تقارير او قاعدة بيانات. وللوزارة الحق في تجديد 

 العقد مرة اخرى من عدمه حسب مصلحة الوزارة.

 المطلوبة وصف تفصيلي للخدمة  .6

يقوم المورد بتامين جميع الخدمات حيث تعتزم وزارة الصحة بشراء خدمة ارشفة الصور الطبية من المورد 

مة يتم وصوله الى جميع النظ كل فحصالمذكورة بهذه الكراسة على شكل خدمة يتم محاسبته ودفع قيمتها على 

المطلوبة محققا جميع الوظائف بدون أي نقصان. ويكون الدفع مقبولا للفحص شهريا بعد اعتمادها من 

 تطبيقات،لل للأنظمة،بهذه الكراسة من مواصفات  ما وردلمقاول بجميع المستشفى او الموقع المستفيد. ويلتزم ا

لزم ذلك خلال فترة العقد على الا يزيد ذلك في سعر  إذاللمحطات على الاقل ويطورها  للرخص، للخادمات،

قد عبشكل كامل بعد نهاية ال والمعدات للوزارةالفحص المعروض طيلة فترة العقد. ثم تنتقل ملكية هذه الاجهزة 

مع جميع البيانات دون الحاجة الى نقلها سواء صور او تقارير او قاعدة بيانات. وللوزارة الحق في تجديد العقد 

 مرة اخرى من عدمه حسب مصلحة الوزارة.

 المهام التالية: الطبية لتنفيذانشاء الرشفة المركزية للصور  ويشمل مجال مشروع
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 التجمعات الصحية أو الصحيالتجمع للصور الطبية داخل  ةمركزية رشفأنشاء إ (Central PACS).  

 التجمعات الصحيةو الصحي أالتجمع شعة مركزي داخل دارة ال إنشاء نظام إ (Central RIS) . 

  داخل ) التجمعات الصحيةو الصحي أالتجمع انشاء كتابة التقارير عن بعد )الطب الاتصالى للأشعة( داخل

  .Tele-Radiologyو بين المناطق( أالمنطقة 

 التجمعات الصحيةاو  الصحيالتجمع نشاء مخزن لتكامل البيانات داخل إ (VNA) .  

  وادارة الموجاتنظام ارشفة الصور ( الصوتية للحواملOBY/GYN بمستشفيات الولادة )والاطفال. 

  بعض مستشفيات التكتلات الصحية مع قراءة النتائج  المبكر فيللكشف  الثدينظام مسح سرطان

 بالطريقة العمياء.

 تاحة الفرصة لجميع المستشفيات بالتجمعات الصحية المشاعر المقدسة بمكة المكرمة وإ ربط مستشفيات

 كتابة التقارير عن بعد. والمشورة او  الرأي لإبداء

  بالمستشفيات بالأرشفة المركزية رشفة الموجودةال نظمة أربط 

  الرئيي يتامين العمل ومساره بدون انقطاع في حال تعطل الربط بين المستشفى ومركز البيانات. 

 اختبار النظمة اعلاه. 

 تدريب العاملين على استخدام النظمة. 

 للربط و التكامل مع النظمة المختلفة في المستشفيات مثل نظام الــ HIS  و الـPACS  SeHe,  حيث يقع ،

 .لكعلى عاتق المقاول المنفذ للمشروع بتحمل كافة التبعات المالية و الفنية و الإدارية اللازمة لذ

 تقديم الصيانة )الضمان( خلال فترة العقد . 
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 ( تقديم نظام تحليل البيانات وحلول ذكاء الاعمالBusiness Intelligence & Static module with 

reporting tool ب وتدري مركزي او التجمعات الصحية مع ربطها بشكل  الصحي( سواء على مستوى التجمع

 اللازمة لذلك. واستخراج التقارير وزارة الصحة على استخدامها  موظفي

  خلال فترة المشروع )مرحلة التنفيذ + مرحلة الصيانة  والفنية اللازمةتقديم جميع الخدمات الاستشارية

 والضمان(.

القيمة أو أقل. )زيادة عدد  الخدمات بنفسفي جدول تكلفة  بعض الخدمات كما خدمة اوطلب أي  ةويحق للوزار 

الكمية المنصوصة  إجماليمن  % 01زيادة عدد المعدات او تقليلها( بحيث لا تتجاوز الـ  تقليلها،الفحوص او 

  .ةى حدلع صحيتجمع كما يحق للوزارة تجزئة المنافسة وتعميد كل  بالكراسة.

( الفحوص او المعدات أوعدد المستشفيات  تقليل) العمل. وتقليص نطاقيحق للوزارة تخفيض الكميات يضا أ

 الكمية المنصوصة بالكراسة. إجماليمن  % 71بحيث لا تتجاوز الـ 

 لفنيافي الحل  الاعتبار سيتم اخذها بعين  التيوالجداول التالية تعطى فكرة مبسطة عن نوعية جداول الكميات 

 :والمالي مستقبلا

حجم العمل من عدد  (،ة )المستشفىنوع المنشأ به من وما ةعلى حد صحيتجمع حيث توضح الجداول ادناه كل 

او به نظام محلى )حسب  مركزي والمتوقع للموقع اما ان يكون  لا،م هل يوجد بها نظام أرشفة أ الفحوصات،

، عدد العاملين العمل()مع الاخذ ايضا بعين الاعتبار حجم  داخل المنشأةالكميات المطلوبة من المعدات  (،حجمه

 :التاليالنحو على المشمولة بهذه الكراسة التكتلات داخل  من اطباء وفنيين من عدد الفحوصات
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Hospital 

E1  

Beds 
No. HIS only 

HIS & 

PACs 
  PACS 

E1 

>066 1   1 1 - MedicaPlus 1 1 - Agfa 

066-
066 

5 0 0 
1 - Intersystems 

0 - MedicaPlus 

1- Oasis 

0 
1 - GE 

1 - Phillips 

<066 11 0   
1 - CentralizedHIS 

1 - MedicaPLus 
  

Totals 02 022 152   152   

 

No. Required Extra software concurrent licenses on Cluster E1 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 02 

2 Orthopedic  02 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or limited user names by seat un-  921 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 921 

growth 

Modality types per 

site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. 

of RIS Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total No. 

of CD 

Burner 

with 0222 

CDs/site  

per 5 

years/ site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

 
 

E9 Cluster -  

Small 

Hospitals has 

no 

RIS/PACS: 

         

9 E9 

Prince Sultan 

Hospital in 

Orairah -(52 

beds) - (has 

no 

PACS/RIS) 

00122 Xray,US,CT Connection To 

central solution 

directly 

31,522 9 x 6MP wide 

with second 

RIS Monitor 

0 (5 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

93 x single 0 

MP  

9 9 

0 E9 

Al Qatif 

Central 

Hospital -

(335 beds) - 

(has no 

PACS/RIS) 

160222 Xray,CT,MRI, 

US,Fluoroscopy, 

Anglo,C-Arm 

Fluoroscopy, mamo 

Have local PACS/RIS 

with Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

0020222 0 (6MP wide 

with second 

RIS Monitor) 

09 (90 

aside 

modalities 

and 3 at 

reception 

and 

working 

area 

32 (single 0 

MP) 

9 9 

3 E9 

Al Khafji 

General 

Hospital-(922 

beds) - (has 

no 

PACS/RIS) 

090522 Xray,US,CT,Hologic 

Mamo 

Connection To 

central solution 

directly 

9200522 0 (6MP wide 

with second 

RIS Monitor) 

0 (5 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

02 (single 0 

MP) 

9 9 

0 E9 

Al Dhahran 

General 

Hospital-(62 

beds) - (has 

no 

PACS/RIS) 

90222 Xray Connection To 

central solution 

directly 

50222 2  0 (9 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

0 (single 0 

MP) 

2 2 

5 E9 

Al Nairia 

General 

Hospital-(62 

beds) - (has 

no 

PACS/RIS) 

910022 Xray,CT,US, 

Flurosocopy,  

Dental 

Connection To 

central solution 

directly 

100522 0 (6MP wide 

with second 

RIS Monitor) 

1 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

91 (single 0 

MP) 

9 9 
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6 E9 

Al Qariah Al-

Olya 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

60602 Xray,CT,US Connection To 

central solution 

directly 

330022 9 (6MP wide 

with second 

RIS Monitor) 

5 (3 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

90 (single 0 

MP) 

9 9 

0 E9 

Ras 

Tannoorah 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

900122 Xray,CT,US Connection To 

central solution 

directly 

010522 9 (6MP wide 

with second 

RIS Monitor) 

6 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

02 (single 0 

MP) 

9 9 

0 E9 

Ank General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

900022 Xray,US,  Connection 

To central solution 

directly 

060222 0 (6MP wide 

with second 

RIS Monitor) 

5 (0 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

92 (single 0 

MP) 

9 9 

1 E9 

Prince Sultan 

Hospital in 

Mleejah-(52 

beds) - (has 

no 

PACS/RIS) 

920222 Xray,US, Connection To 

central solution 

directly 

520222 9 (6MP wide 

with second 

RIS Monitor) 

0 (3 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

91 (single 0 

MP) 

9 9 

92 E9 

Safwa 

General 

Hospital -(52 

beds) - (has 

no 

PACS/RIS) 

900222 Xray,US, Connection To 

central solution 

directly 

620222 9 (6MP wide 

with second 

RIS Monitor) 

0 (3 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

95 (single 0 

MP) 

9 9 

99 E9 

Al Rafeea 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

50022 Xray,US, Connection To 

central solution 

directly 

010222 9 (6MP wide 

with second 

RIS Monitor) 

3 (0 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

05 (single 0 

MP) 

9 9 

90 E9 

Bqeeq 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS)  

900222 Xray,CT,US, 

Floroscopy 

Connection 

To central solution 

directly 

050222 9 (6MP wide 

with second 

RIS Monitor) 

1 (6 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

1 (single 0 

MP) 

9 9 

93 E9 

Al-Jubail 

General 

Hospital-(022 

beds) - (has 

no 

PACS/RIS) 

950222 CT.MRI.US.X-ray, 

mamo, 

FLUOROSCOPY 

Connection To 

central solution 

directly 

050222  0 x 6MP + 9 x 

5 MP New  

95 (92 

aside 

modalities 

and 5 at 

reception 

and 

working 

area 

92 x 0MP 9 9 

90 E9 Bathaa 

General 

Hospital- Al 

Hassa-  (52 

beds) - (has 

no 

PACS/RIS) 

90222 Xray Connection To 

central solution 

directly 

50222 2  0 (9 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

0 (single 0 

MP) 

2 2 

95 E9 

Salwa 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

50522 Xray US Connection 

To central solution 

directly 

000522 9 (6MP wide 

with second 

RIS Monitor) 

3 (0 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

95 (single 0 

MP) 

9 9 

96 E9 Amal Mental 

Health 

Complex-

(522 beds) 

112 Xray,CT,US Connection 

To central solution 

directly 

50222 9 (6MP wide 

with second 

RIS Monitor) 

0 (5 aside 

modalities 

and 0 at 

reception 

9 (single 0 

MP) 

9 9 
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Dammam - 

(has no 

PACS/RIS) 

and 

working 

area 

90 E9 

Dhahran Eye 

Specialist 

Hospital-(02 

beds) - (has 

no 

PACS/RIS) 

0,035 Xray,CT Connection To 

central solution 

directly 

90,905 9 (6MP wide 

with second 

RIS Monitor) 

3 (0aside 

modalities 

and 9 at 

reception 

and 

working 

area 

3 (single 0 

MP) 

9 9 

  E9 Cluster 

,existing 

PACS/RIS 

         

90 E9 
King Fahad 

Specialist 

Hospital in 

Dammam- 

(632 beds)- 
Agfa- 

PACS/RIS 

020222 
CT, MRI, 

Mammography, 

Fluoroscopy, 

Ultrasound, 

Interventional 

Radiology ,Nuclear 

Medicine, X-RAY. 

Have local PACS/RIS 

with Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

0220222 02 existed 62 existed  2 0 9 

91 E9 

Dammam 

Medical 

Complex 

(003 beds)- 
Philips-

PACS/RIS 

9020222 Xray, US, CT, MRI, 

Mamo, BMD, 

Fluoroscopy  

Have local PACS/RIS 

with Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

0220222 9 X 5 MP, 0 X 

3 MP (B/W), 

0 X 3 MP 

(Color), 0 X 0 

MP (B/W), 0 

X 0MP 

(Color) 

existed with 

second or 

third  RIS 

Monitor 

existed + 

New 5 X 

6MP and 9 x 

5 MP new 

with second 

or third  RIS 

Monitor 

32 existed  926 existed 

0MP 

9 9 

02 E9 Maternity and 

Children 

Hospital in 

Dammam 

(022 beds)- 

GE-

PACS/RIS 

530013 MRI/CT/ 

FLUOROSCOPY / 

DIGITAL X-RAY / 

BMD / 

MAMMOGRAPHY / 

US  / 

INTERVENTIONAL 

Connection To 

central solution 

directly 

0600165 5 x 6MP, 6 x 

0MP, 0 x 

3MP, 0  x 

5MP, existed 

+ 9 x 5MP, 3 

x 6MP (New) 

55 existed  02 x 0MP 

existed  

9 9 

  Total No. of 

Exams 

cross 

Cluster E1 

191,118   2,157,111      

 

E1 Cluster Breast Cancer Screening Data 

# Hospital Name  
PACS 

Yes/No 

Total Number of 
scanned exam 

per Year 

Total Number of 
scanned exam per 5 

Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 
Al Qatif  Central 
Hospital - (335 beds)  No 9052 6052 9 9 

2 Al Khafji General Hospital-(922 beds) No 9052 6052 9 9 

3 
King Fahad Specialist Hospital in 
Dammam(632 beds) Yes Agfa 9052 6052 9 9 

1 
Dammam Medical 
Complex (003 beds) Yes Philips 9052 6052 9 9 

5 
Maternity and Children 
Hospital in Dammam (022 beds) Yes GE 9052 6052 9 9 

6 Al-Jubail General Hospital-(022 beds)  No 9052 6052 9 9 

    Total 7,511                37,511  This number will grow 921 per year 
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Hospital 

E0  

Beds 
No. 

HIS 

only 

HIS & 

PACs 
HIS Vendor  PACS Vendor 

E0 

>066             

066-

066 
1 1 3 

0 - MiniHIS 

1 - Oasis 

1 

CentralizedHIS 

3 3 - Phillips 

<066 0 0   0 - MiniHIS 1 1 - GE 

Totals 12 02% 02%   02%   

 

No. Required Extra software concurrent licenses on Cluster E2 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 95 

2 Orthopedic  92 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  60 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per site 

Recommendation 

to Hospital  

Total No. of 

Studies per 5 

years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. 

of RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  E0 Cluster, 

small , medium 

to large 

hospitals  

         

1 E0 

Al-Jafr General 

Hospital -(32 

beds) - (has no 

PACS/RIS) 

09,052 

 

Xray,CT,US, 
Floroscopy 

Connection To 

central solution 

directly 

926,052 9 x 6MP wide 

with second 

RIS Monitor 

0 (5 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

0 x single 0 

MP 

9 9 

2 E0 

Al-Oyoun City 

General 

Hospital -(32 

beds) - (has no 

PACS/RIS) 

900122 Xray,CT,US Connection To 

central solution 

directly 

10,522 9 x 6MP wide 

with second 

RIS Monitor 

6 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

0 x single 0 

MP 

9 9 

3 E0 

Maternity & 

Children 

Hospital -(052 

beds) Al 

Hassa- (has no 

PACS/RIS) 

9590022 Xray,CT,MRI, 

Mamo,US, 
Floroscopy, 
Bone Density, 

 

Connection To 

central solution 

directly 

051,222 0 x 6MP wide 

with second 

RIS Monitor 

00 (06 

aside 

modalities 

and 0 at 

reception 

and 

working 

area 

90 x single 0 

MP 

9 9 

1 E0 

Mental Health 

Hospital -(922 

beds) – Al 

Hassa - (has no 

PACS/RIS) 

30022 Xray,US Connection To 

central solution 

directly 

96,222 9 x 6MP wide 

with second 

RIS Monitor 

3 (0 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

0 x single 0 

MP 

9 9 
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5 E0 

Al-Jabr ENT 

and Eye 

Hospital -(922 

beds) Al Hassa 

- (has no 

PACS/RIS) 

900522 Xray,CT Connection To 

central solution 

directly 

00,522 9  x 6MP wide 

with second 

RIS Monitor 

0(0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

95 x single 0 

MP 

9 9 

6 E0 

Alfaliq 

Rehabilitation 

Hospital -(02 

beds)- Al 

Hassa - (has no 

PACS/RIS) 

00522 Xray Connection To 

central solution 

directly 

90,522 9  x 6MP wide 

with second 

RIS Monitor 

0 (9 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

0 x single 0 

MP 

9 9 

  E0 area 

,existing 

PACS/RIS 

         

7 E0 

King Fahad 

Central 

Hospital In 

Hafouf- (522 

beds)- Philips- 

PACS/RIS 

0990060 CT. MRI, X-

Ray, US, 

BMD, Mamo, 

Fluro, Angio, 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

902500035 0 x 0MP, 0 x 

3MP, 9 x 5 MP 

existed with 

second or 

third  RIS 

Monitor + 

New as 

follows: 0 x 

0MP, 5 x 3MP, 

0 x 5 MP, 0 x 

6MP with 

second or 

third  RIS 

Monitor  

03 existed 

+ 92 New 

993 x single 

0MP existed 

0CD 

Burner 

existed + 

0 CD 

Burner 

new  

9 

8 E0 

Prince Saud 

Bin Jalloway 

Hospital (052 

beds)- In 

Hafouf - 

Philips-

PACS/RIS 

500020 CT. MRI, X-

Ray,US, BMD, 

Mamo, Fluro, 

Angio, 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

0000235 3 x 3MP, 9 x 5 

MP , 3 x 6MP 

existed with 

second or 

third  RIS 

Monitor  + 3 x 

3 MP , 3 x 

6MP with 

second or 

third  RIS 

Monitor  

90 Old + 6 

New 

05 x single 0 

MP existed + 

92 New 

9 existed 9 existed  

9 E0 

King Faisal 

General 

Hospital - (052 

beds)- In 

Hafouf - 

Philips- 

PACS/RIS 

1,116 CT,MRI,X-

Ray, US,  

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

010102 3 x 3MP , 3 x 

6MP existed 

with second or 

third  RIS 

Monitor  

90 existed 

+ 6 New  

05 x single 0 

MP + 92 New 

single 0MP 

9 existed 9 existed  

  Total No. of 

Exams cross 

Cluster E2 

191,321   2,156,611      

 

 

 

E2 Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number 
of scanned 

exam per Year 

Total Number of 
scanned exam per 

5 Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 

 
Maternity & Children Hospital -(052 
beds) - ALHassa No 9052 6052 9 9 

2 

King Fahad Central  Hospital In Hafouf- 
(522 
beds) Yes Philips 9052 6052 9 9 

3 
Prince Saud Bin Jalloway Hospital (052 
beds)- In Hafouf Yes Philips 9052 6052 9 9 

    Total 
                 

3,751                18,751  This number will grow 921 per year 
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Hospital 

E0 

Beds 
No. 

HIS 

only 

HIS & 

PACs 
HIS Vendor  PACS Vendor 

E3 

>066             

066-

066 
1 0 0 

 

1 - Oasis 

3 - 

CentralizedHIS 

0 0 - Carestream 

<066 3 3   
3 - 

CentralizedHIS 
6  

Totals 7 71% 08%   02%   

 

No. Required Extra software concurrent licenses on Cluster E2 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 92 

2 Orthopedic  0 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  09 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per site 

Recommendation 

to Hospital  

Total No. of 

Studies per 5 

years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. 

of RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  E3 Cluster, 

small , medium 

to large 

hospitals  

         

1 E3 

King Khaled 

Hospital in 

Hafer Al-Baten-

(322 beds) - 

(has no 

PACS/RIS) 

9220122 Xray,CT,MRI, 

US,BMD, 

Fluoroscopy , 

mamo 

Have local PACS/RIS 

with Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

5200522 0 (6MP wide 

with second 

RIS Monitor) , 

9 X 5MP with 

third RIS 

Monitor 

09(90 

aside 

modalities 

and 0 at 

reception 

and 

working 

area 

52 (single 0 

MP) 

9 9 

2 E3 

Al-Saairah 

General 

Hospital- Haf Al 

Baten - (52 

beds) - (has no 

PACS/RIS) 

30222 Xray, US Connection To 

central solution 

directly 

950222 2 0 (0 aside 

modalities 

and 3 at 

reception 

and 

working 

area 

0  (single 0 

MP) 

2 2 

3 E3 Al-Qaysoma 

General 

Hospital-(52 

beds) - (has no 

PACS/RIS) 

50222 x-ray Connection To 

central solution 

directly 

050222 2 2 2 2 2 

1 E3 
Mental Health 

Hospital-(52 

beds) - Hafer Al 

Baten  (has no 

PACS/RIS) 

522 Xray Connection To 

central solution 

directly 

00522 2 0 (9 aside 

modalities 

and 9 at 

reception 

and 

working 

2 2 2 
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area 

5 E3 

Recovery 

Hospital-(52 

beds) Hafer Al 

Baten - (has no 

PACS/RIS) 

522 Xray Connection To 

central solution 

directly 

00522 2 0 (9 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

2 2 2 

  E3 area 

,existing 

PACS/RIS 

         

6 E3 Hafer Al Batin 

Central 

Hospital- (022 

beds)- 

Carestream- 

PACS/RIS 

520222 CT.MRI.US.X-

ray, mamo  

Connection To 

central solution 

directly 

0520222 9 x 0MP, 3 x 

3MP, 9 x 5 MP 

existed  

53 existed  05 x 0MP 

existed   

9 9 

7 E3 Maternity and 

Children 

Hospital- Hafer 

Al Batin- (322 

beds)- 

Carestream- 

PACS/RIS 

950222 CT,MRI,US,X-

ray, mamo  

Connection To 

central solution 

directly 

050222 0 x 0MP, 0 x 

3MP, 9 x 5MP 

existed + 9 x 6 

MP 

02 existed  02 x 0MP 

existed  

9 9 

  Total No. of 

Exams cross 

Cluster E2 

171,911   871,511      

 

 

E3 Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number 
of scanned 

exam per Year 

Total Number of 
scanned exam per 

5 Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 
King Khaled Hospital in 
Hafer AlBaten-(322 beds)  No 9052 6052 9 9 

2 
Hafer Al Batin Central 
Hospital(022 beds) 

Yes 
Carestream 9052 6052 9 9 

3 
Maternity and Children 
HospitalHafer Al Batin- (322 beds) 

Yes 
Carestream 9052 6052 9 9 

    Total 
                 

3,751                18,751  This number will grow 921 per year 
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Hospital 

C1  

Beds 
No. 

HIS 

only 

HIS & 

PACs 
 HIS Vendor PACS Vendor  

C1 

>066 1   1 1 - MedSys 1 1 - Carestream 

066-

066 
7   1 

0 - Oasis 

1 - Careware 

1 - MedicaPlus 

5 

0 - Carestream 

0 - Phillips 

1 - FujiFilm 

<066 16 0   0 - MiniHIS 1 1 Carestream 

Totals 18 112 082   022   

 

No. Required Extra software concurrent licenses on Cluster C1 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 32 

2 Orthopedic  05 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat 05 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. 

of RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  C9 Cluster -  

Small 

Hospitals has 

no RIS/PACS:  

         

1 C9 

Aflaj Hospitals- 

Al Aflaj- (902 

beds) - (has no 

PACS/RIS) 

360222 x-ray, US, CT, 

MRI, mamo, 

Fluoroscopy  

Connection To 

central solution 

directly 

9020222 0 x 6MP wide 

with second 

RIS Monitor 

90 (90 

aside 

modalities 

and 3 at 

reception 

and 

working 

area 

02 (single 0 

MP) 

9 9 

2 C9 

Wadi Adwaser 

Hospital- Wadi 

Adwaser- (902 

beds) - has no 

PACS/RIS) 

020222 x-ray, US, CT, 

MRI, Mamo 

Connection To 

central solution 

directly 

9220222 9 x 6MP wide 

with second 

RIS Monitor 

92 (0 

aside 

modalities 

and 3 at 

reception 

and 

working 

area 

00 (single 0 

MP) 

9 9 

3 C9 

Hotat Tamem 

Hospital- 

Hotat- (922 

beds) - has no 

PACS/RIS)  

000222 x-ray, US, CT, 

Fluoroscopy  

Connection To 

central solution 

directly 

9020222 9 x 6MP wide 

with second 

RIS Monitor 

0 (5 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

05 (single 0 

MP) 

9 9 

1 C9 

Sulayil 

Hospital- 

Sulayil- (922 

beds) - has no 

PACS/RIS) 

030222 x-ray, US, CT, 

Fluoroscopy  

Connection To 

central solution 

directly 

9950222 9 x 6MP wide 

with second 

RIS Monitor 

0 (5 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

5 (single 0 

MP) 

9 9 
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5 C9 

Alrean 

Hospital- 

Alrean- (52 

beds) - has no 

PACS/RIS)  

6,522 x-ray Connection To 

central solution 

directly 

300522 2 5 (0 aside 

modalities 

and 3 at 

reception 

and 

working 

area 

5 (single 0 

MP) 

9 9 

6 C9 Prince Salman 

Bin 

Mohammed 

General 

Hospital 

Dalam- Dalam 

– (52 beds) - 

has no 

PACS/RIS)  

6,522 x-ray, US Connection To 

central solution 

directly 

300522 9 x 6MP wide 

with second 

RIS Monitor 

6 (3 aside 

modalities 

and 3 at 

reception 

and 

working 

area 

92 (single 0 

MP) 

9 9 

7 C9 

Khasra 

Hospital- 

Khasra- (52 

beds) - has no 

PACS/RIS)  

5,222 x-ray Connection To 

central solution 

directly 

05,222 2 5 (0 aside 

modalities 

and 3 at 

reception 

and 

working 

area 

95 (single 0 

MP) 

9 9 

8 C9 

Rewaydat 

Alard Hospital- 

Rewaydat 

Alard- (52 

beds) - has no 

PACS/RIS) 

1,522 x-ray, US, CT Connection To 

central solution 

directly 

00,522 9 x 6MP wide 

with second or 

third  RIS 

Monitor 

5 (3 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

1 (single 0 

MP) 

2 2 

9 C9 

Alhareq 

Hospital- 

Alhareq- (52 

beds) - has no 

PACS/RIS)  

1,522 x-ray, US, CT Connection To 

central solution 

directly 

000522 9 x 6MP wide 

with second or 

third  RIS 

Monitor 

0 (5 aside 

modalities 

and 3 at 

reception 

and 

working 

area 

92 (single 0 

MP) 

9 9 

11 C9 

Al Naqaha 

Hospital-

Riyadh- (52 

beds) - has no 

PACS/RIS)  

5,222 x-ray, US, CT Connection To 

central solution 

directly 

050222 9 x 6MP wide 

with second or 

third  RIS 

Monitor  

6 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

92 (single 0 

MP) 

9 9 

  C9 Cluster -

Medium to 

large Hospitals  

         

11 C9 

Goeyah 

Hospital- 

Goeyah- (022 

beds) - (has no 

PACS/RIS) 

550222 x-ray, US, CT, 

MRI, mamo, 

Fluoroscopy , 

BMD 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

0050222 9 x 6MP wide 

with second 

RIS Monitor + 

9 dual 5MP 

with second or 

third  RIS 

Monitor  

99 (0 

aside 

modalities 

and 3 at 

reception 

and 

working 

area 

32 (single 0 

MP) 

9 9 

  C9 Cluster - 

existing 

PACS/RIS 

         

12 C9 King Saud 

Medical City-

Riyadh- (9022 

beds)- 

Carestream 

PACS/RIS 

 

000,222 X-Ray ,CT, 

MRI, US, 

mamo, BMD, 

Fluoroscopy, 

etc.  

Upgrade or replace 

with connection to 

central solution 

directly  

909020222 95 x 6MP , 92 

x 0MP existed 

with second or 

third  RIS 

Monitor 

62  9 9 

13 C9 

King Salman 

Abdulaziz 

Hospital- 

Riyadh- (056 

beds)- Philips 

PACS/RIS 

909,222 X-Ray ,CT, 

MRI, US, 

mamo, BMD, 

Fluoroscopy, 

etc.  

Upgrade or replace 

with connection to 

central solution 

directly 

625,222 9 X 5 MP, 3 X 

3 MP (B/W), 9 

X 3 MP 

(Color), 0 X 0 

MP (B/W), 9 X 

0MP (Color) 

existed with 

second or 

third  RIS 

02 existed  32 x 0MP 

existed 

9 existed 9 existed 
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Monitor +  3 X 

6MP new with 

second or 

third  RIS 

Monitor 

11 C9 

Al Iman 

General 

Hospital-

Riyadh- (020 

beds)- Fujifilm 

PACS/RIS 

050222 X-Ray ,CT, 

MRI, US, 

mamo, BMD, 

Fluoroscopy, 

etc.  

Upgrade or replace 

with connection to 

central solution 

directly 

3050222 3 X 0MP, 0 X 

6MP, 9 X 5 

MP, existed 

with second or 

third  RIS 

Monitor + 0 X 

6MP at new 

tower with 

second or 

third  RIS 

Monitor  

30 X RIS 

existed, + 

05 at new 

tower 

01 x 0MP + 09 

at new tower 

2 2 

15 C9 Al Imam Abdul 

Rahman Al 

Faisal 

Hospital- 

Riyadh- (022 

beds)- Philips 

PACS/RIS 

050222 X-Ray ,CT, 

MRI, US, 

mamo, BMD, 

Fluoroscopy, 

etc.  

Upgrade or replace 

with connection to 

central solution 

directly 

3050222  9 x 5MP, 9 x 6 

MP, 3 x 3MP 

existed  

0  X RIS 

existed, 

33 x 0MP 

existed  

9 9 

16 C9 Muzahmia 

Hospital- 

Muzahmia- (52 

beds) – 

Carestream 

PACS/RIS  

91,222 x-ray, US, CT Connection To 

central solution 

directly 

15,222 9 x 0MP, 9 x 

3MP, existed 

with second or 

third  RIS 

Monitor 

00 existed 99 x 0 MP 

existed 

9 existed 9 existed 

17 C9 Children and 

Delivery 

Hospital- Al 

Kharj- (022 

beds)- 

Carestream 

PACS/RIS  

0,222 x-ray, US, CT Connection To 

central solution 

directly 

02,222 5 x 0MP, 0 x 

6MP, 0 x 0MP 

existed with 

second or 

third  RIS 

Monitor 

00 existed 32 x 0MP 

existed 

9 existed 9 existed 

18 C9 King Khalid 

Hospital – Al 

Kharj- (352 

beds) - 

Carestream 

PACS/RIS  

35,222 X-Ray ,CT, 

MRI, US, 

mamo, BMD, 

Fluoroscopy, 

etc.  

Upgrade or replace 

with connection to 

central solution 

directly 

905,222 5 x 0MP, 0 x 

6MP, 9 x 0MP 

existed with 

second or 

third  RIS 

Monitor 

32 existed  02 x 0MP 

existed  

9 existed 9 existed  

  Total No. of 

Exams cross 

Cluster C1  

765,111   3,825,111      

 

 

C1 Cluster Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number of 
scanned exam 

per Year 

Total Number of 
scanned exam per 

5 Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 
Aflaj HospitalsAl Aflaj- (902 
beds)  No 9052 6052 9 9 

2 
Wadi Adwaser Hospital- Wadi 
Adwaser- (902 beds)  No 9052 6052 9 9 

3 
Goeyah Hospital Goeyah- 
(022 beds) No 9052 6052 9 9 

1 
King Saud Medical City Riyadh- 
(9022 beds) Yes Carestream 9052 6052 9 9 

5 

King Salman Abdulaziz 
HospitalRiyadh- 
(056 beds) Yes Philips 9052 6052 9 9 

6 
Al Iman  General  Hospital Riyadh- 
(020 beds) Yes FujiFilm 9052 6052 9 9 

7 
Al Imam Abdul Rahman Al 
Faisal  Hospital Riyadh- (022 beds) Yes Philips 9052 6052 9 9 

8 
King Khalid Hospital – Al Kharj- (352 
beds)  Yes Carestream 9052 6052 9 9 

    Total                11,111                51,111  This number will grow 921 per year 

 



   

 
Page 25 of 121 

 الصحة بوزارة الصحية التجمعات من لعدد تبادلها مع والمواعيد والتقارير البيانات وتكامل الطبية الصور أرشفة نظام

 

 

 

 

 

Hospital 

C0  

Beds 
No. HIS only 

HIS & 

PACs 
HIS Vendor  PACS Vendor  

C0 

>066 1   1 1 - Cortex 1 1 - GE 

066-066 3 1 0 

1 - Oasis 

1 - Local 

1 - Cerner 

0 
1- Carestream 

1- GE 

<066 8 0   0 - MiniHIS 1 1- Carestream 

Totals 10 052 052   002   

 

No. Required Extra software concurrent licenses on Cluster C2 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 05 

2 Orthopedic  95 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  10 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per 

site 

Recommendation 

to Hospital  

Total No. of 

Studies per 

5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. of RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  C0 Cluster – 

small to 

medium 

hospitals 

(has no 

RIS/PACS) 

         

1 C0 King Khalid 

Hospital 

Magmah-

(020 beds) - 

(has no 

PACS/RIS) 

390222 X-Ray, 

US,CT, 

MRI, Mamo 

Connection To 

central solution 

directly 

9550222 9 x 5 MP + 9 x 

6 MP 

95 (1 aside 

modalities + 6 at 

reception/working 

area) 

02 x 0 MP 9 9 

2 C0 Zulfi 

Hospital-

(902 beds) - 

(has no 

PACS/RIS) 

020222 X-Ray, 

US,CT, 

MRI, 

Fluoroscopy  

Connection To 

central solution 

directly 

9220222 9 x 6 MP 92 (5 aside 

modalities + 5 at 

reception/working 

area) 

02 x 0 MP 9 9 

3 C0 Hotat Sedir 

Hospital-(05 

beds) - (has 

no 

PACS/RIS) 

920522 X-Ray, 

US,CT 

Connection To 

central solution 

directly 

500522 9 x 6MP 90 (1 aside 

modalities + 3 at 

reception/working 

area) 

96 x 0MP 9 9 

1 C0 Algat 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

990222 X-Ray, 

US,CT 

Connection To 

central solution 

directly 

550222 9 x 6MP 92 (5 aside 

modalities + 5 at 

reception/working 

area) 

90 x 0MP 9 9 

5 C0 Tamer 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

000222 X-Ray, 

US,CT 

Connection To 

central solution 

directly 

9920222 2 92 (6 aside 

modalities + 0 at 

reception/working 

area) 

99 x 0MP 9 9 
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6 C0 Ramah 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

900022 X-Ray, 

US,CT  

Connection To 

central solution 

directly 

690222 9 x 6MP 90 (1 aside 

modalities + 3 at 

reception/working 

area) 

99 x 0MP 9 9 

7 C0 King Saud 

Chest 

Diseases 

Hospital-

(932 beds) - 

(has no 

PACS/RIS) 

020222 X-Ray, 

US,CT,  

Connection To 

central solution 

directly 

0220222 9 x 6MP 90 (0 aside 

modalities + 0 at 

reception/working 

area) 

99 x 0MP 9 9 

  C0 Cluster 

,existing 

PACS/RIS 

         

8 C0 

King Fahad 

Medical City 

-Riyadh- 

(9.0K beds)-

GE 

PACS/RIS 

9020222 x-ray, CT, 

MRI, Mamo, 

US, BMD, 

Nuclear 

medicine, 

Fluoroscopy  

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

1220222 32 x 6 MP , 1 x 

3 MP, 0 x 0 

MP, 0 x 5 MP 

existed + 5 x 6 

MP + 9 x 5MP 

New 

05 existed 2 9 9 

9 C0 Prince 

Mohammed 

bin Abdul 

Aziz 

Hospital-

Riyadh- (522 

beds)-GE 

PACS/RIS 

020222 x-ray, CT, 

MRI, Mamo, 

US, BMD, 

Nuclear 

medicine, 

Fluoroscopy  

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

0220222 0 x 0MP, 9 x 

3MP, 1 x 3MP 

(Color), 9 x 

0MP (Black & 

white), 3 x 

0MP (Color) , 

3 x 5 MP 

existed  

02 existed 02 x 0MP 

existed  

9 9 

11 C0 Arta Wiah 

Hospital -

Riyadh-(52 

beds)- 
Carestream 

PACS/RIS 

 

60222 x-ray, CT, 

US 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

320222 9 x 0MP, 9 x 

3MP existed  

00 existed  99 x 0MP 

existed  

9 9 

 

11 

 

C0 

 

Al Yamamah 

Hospital-

Riyadh-(099 

beds)- 
Carestream 

PACS/RIS 

30,012 x-ray, CT, 

MRI, Mamo, 

US 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with 

connection to 

central solution 

directly 

9630152 0 x 0MP, 3 x 

3MP, 9 x 5MP  

15 90 x 0MP 

existed  

9 9 

  Total No. of 

Exams cross 

Cluster C0  

115,191   2,227,151      

 

 

 

C2 Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number of 
scanned exam per 

Year 

Total Number of 
scanned exam per 5 

Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 

Gateway per 5 Years 

1 
King Khalid Hospital Magmah(020 
beds) No 9052 6052 9 9 

2 

King Fahad Medical City -
Riyadh(9.0K 
beds) Yes GE 9052 6052 9 9 

3 

Prince Mohammed bin AbdulAziz  
Hospital Riyadh- (522 
beds) Yes GE 9052 6052 9 9 

1 

Al Yamamah Hospital Riyadh-(099 
 
beds) Yes Carestream 9052 6052 9 9 

    Total                  5,111                25,111  This number will grow 921 per year 
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Hospital 

S1  

Beds 
No. HIS only 

HIS & 

PACs 
HIS Vendor PACS Vendor  

S1 

>066             

066-066 3   0 
1 - MiniHIS 

1- Icare 
3 

0 - Carestream 

1 - GE 

<066 18 1 0 0 - MiniHIS 10 10- Carestream 

Totals 01 5% 12%   22%   

 

No. Required Extra software concurrent licenses on Cluster S1 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 32 

2 Orthopedic  09 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  52 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per 

site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. 

of RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  S9 Cluster -  

Small to 

medium 

Hospitals has 

no RIS/PACS: 

         

1 S9 Alkharja 

General 

Hospital – 

Baha - (52 

beds) - (has no 

PACS/RIS) 

9222 X-ray  Connection To 

central solution 

directly 

50222 2 2 2 2 2 

2 S9 Mental Health 

Hospital in  

Bisha- Asir - 

(922 beds) - 

(has no 

PACS/RIS) 

990222 X-ray  Connection To 

central solution 

directly 

550222 9 x 6 MP 5 (0 aside 

modalities 

+ 3 at 

working 

area 

5 x 0MP 9 9 

  S9 Cluster - 

existing 

PACS/RIS 

         

3 
S9 

Asir Central 

Hospital- (052 

beds)- 

CareStream 

PACS/RIS 

 

9620222 CT, MRI ,X-

ray, US, 

mamo, 

BMD,  

Upgrade or replace 

with connection to 

central solution 

directly  

0220222 0 x 3MP , 0 x 6 

MP existed  + 

9 x 5 MP New 

06 existed  32 x 0MP 

existed  

9 9 



   

 
Page 28 of 121 

 الصحة بوزارة الصحية التجمعات من لعدد تبادلها مع والمواعيد والتقارير البيانات وتكامل الطبية الصور أرشفة نظام

 

1 
S9 

Khamis 

Mushayt 

General 

Hospital - (952 

beds)- 

CareStream 

PACS/RIS 

 

500222 CT, MRI ,X-

ray, US, 

Upgrade or replace 

with connection to 

central solution 

directly 

0050222 9 x 0 MP, 3 x 3 

MP existed + 

9 x 6MP  

60 existed  0 X 0MP 

existed  

9 9 

5 
S9 

Sarat Ubaida 

General 

Hospital - (902 

beds)- 

CareStream 

PACS/RIS 

 

020222 X-ray, US, Connection To 

central solution 

directly 

9220222 9 x 0 MP 

existed 

65 existed  0 X 0MP 

existed  

9 9 

6 
S9 

Dhahran Al-

Janoab 

General 

Hospital - (922 

beds)- 

CareStream 

PACS/RIS 

 

900222 X-ray, US, Connection To 

central solution 

directly 

120222 9 x 0 MP 

existed 

60 existed  0 X 0MP 

existed  

9 9 

7 
S9 

Rejal Almaa 

General 

Hospital - (922 

beds)- 

CareStream 

PACS/RIS 

 

900222 X-ray, US, Connection To 

central solution 

directly 

020222 9 x 0 MP 

existed 

00 existed  0 X 0MP 

existed  

9 9 

8 
S9 

Uhod Rafidah 

General 

Hospital - (52 

beds)- 

CareStream 

PACS/RIS 

000222 X-ray, US, Connection To 

central solution 

directly 

9020222 9 x 0 MP 

existed 

35 existed  0 X 0MP 

existed  

9 9 

9 
S9 

Al-Farshah 

Hospital - (52 

beds)- 

CareStream 

PACS/RIS 

 

50522 X-ray, US, Connection To 

central solution 

directly 

000522 9 x 0 MP 

existed 

30 existed  0 X 0MP 

existed  

9 9 

11 
S9 

Al-Harjah 

Hospital - (52 

beds)- 

CareStream 

PACS/RIS 

 

00222 X-ray, US, Connection To 

central solution 

directly 

350222 9 x 0 MP 

existed 

35 existed  0 X 0MP 

existed  

9 9 

11 
S9 

Khamis 

Mushayt 

Maternity 

Hospital - (022 

beds)- GE 

PACS/RIS 

 

350222 X-ray, US, 

CT, MRI, 

Mamo 

Connection To 

central solution 

directly 

9050222 

 

9 X DWS with 0 

MP NIO 

9 x DWS 3 MP 

NIO color  

9X DWS with 6 

MP  

9 x DWS 3 MP 

NIO gray scale   

9 x DWS 5 MP 

NIO existed 

 

00 existed 92 x 92 MP 9 9 

12 
S9 

Maternity & 

Children's 

Hospital in 

Abha - (022 

beds)- 

CareStream 

PACS/RIS 

 

030222 X-ray, US, 

CT 

Connection To 

central solution 

directly 

9950222 9 x 0 MP 

existed 

60 existed  0 X 0MP 

existed  

9 9 
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13 
S9 

Bilhamar 

General 

Hospital(52 

beds)- 

CareStream- 

PACS/RIS 

900222 X-Ray, US, 

CT 

Connection To 

central solution 

directly 

620222 9 x 0MP 

existed 

61 existed 0 x 0MP 

existed  

2 2 

11 
S9 

Al-Madhah 

Hospital(52 

beds)- 

CareStream- 

PACS/RIS 

50222 X-Ray, US 
Connection To 

central solution 

directly 

050222 9 x 0MP 

existed  

35 existed 0 x 0MP 

existed  

2 2 

15 
S9 

Tannumah 

Hospital(52 

beds)- 

CareStream- 

PACS/RIS 

10522 X-Ray, US 
Connection To 

central solution 

directly 

000522 9 x 0MP, 9 x 3 

MP existed  

00 existed 99 x 0MP 

existed  

2 2 

16 
S9 

Mahayel 

General 

Hospital- (902 

beds)- 

Carestream 

PACS/RIS 

 

620222 X-Ray, US, 

CT, MRI, 

Fluoroscopy,  

Upgrade or replace 

with connection to 

central solution 

directly 

3220222 9 x 0MP, 9 x 

3MP existed + 

9 x 6 MP New  

02 existed  0 x 0MP 

existed  

9 9 

17 
S9 

Al-Namas 

General 

Hospital- (922 

beds)- 

CareStream 

PACS/RIS 

 

020222 X-Ray, US, 

CT, 

Connection To 

central solution 

directly 

9220222 9 x 0MP 

existed  

61existed 0 x 0MP 

existed  

9 9 

18 
S9 

Bllsamar 

General 

Hospital(922 

beds)- 

CareStream- 

PACS/RIS 

900222 X-Ray, US, 

CT 

Connection To 

central solution 

directly 

620222 9 x 0MP 

existed  

61 existed 0 x 0MP 

existed  

2 2 

19 
S9 

Al-Majardah 

General 

Hospital- (922 

beds)- 

CareStream 

PACS/RIS 

 

320222 X-Ray, US, 

CT,  

Connection To 

central solution 

directly 

9520222 9 x 0MP 

existed  

66existed 0 x 0MP 

existed  

9 9 

21 
S9 

Al-Qahmah 

General 

Hospital - (52 

beds) - 

Carestream 

PACS/RIS) 

30222 X-Ray, US Connection To 

central solution 

directly 

950222 9x 0MP 

existed 

35 existed  0 x 0MP 

existed  

9 9 

21 
S9 

Al-Berk 

General 

Hospital (52 

beds)- 

CareStream- 

PACS/RIS 

60222 X-Ray, US, 

CT 

Connection To 

central solution 

directly 

320222 9 x 0MP 

existed  

35 existed 0 x 0MP 

existed  

2 2 

 
 

Total No. of 

Exams cross 

Cluster S1 

533,111   2,665,111      
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S1 Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number of 
scanned exam per 

Year 

Total Number of 
scanned exam 

per 5 Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 

 
Asir Central Hospital- (156 beds) Yes Carestream 1056 0056 1 1 

0 

Khamis Mushayt  Maternity  Hospital - (066 
beds) Yes GE 1056 0056 1 1 

    Total                  00522                100522  This number will grow 161 per year 
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Hospital 

S0  

Beds 
No. 

HIS 

only 

HIS & 

PACs 
HIS Vendor PACS Vendor  

S0 

>066             

066-066 3   0 

1 – 

Centralized 

HIS 

1 - 

MedicaPlus 

0 0 - Philips 

<066 18 1 0 
5 - MiniHIS 

1 - Oasis 
3 3 - Carestream 

Totals 01 122 122   002   

 

No. Required Extra software concurrent licenses on Cluster S2 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 92 

2 Orthopedic  92 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  35 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per 

site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total No. 

of RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  S0 Cluster -  

Small to 

medium 

Hospitals has 

no RIS/PACS: 

         

1 S0 

Sametah 

General 

Hospital- (952 

beds) - (has 

no PACS/RIS) 

500222 CT, MRI, X-

Ray, US, 

Fluoroscopy 

Connection To 

central solution 

directly 

0020222 2 02 (90 

aside 

modalities 

+ 6 at 

working 

area) 

New  

02 x 0MP New  9 9 

2 
S0 

Sabya 

General 

Hospital- (952 

beds) - (has 

no PACS/RIS) 

550222 CT, MRI, X-

Ray, Mamo, 

US, 

Fluoroscopy 

Connection To 

central solution 

directly 

0050222 9 x 6MP + 9 x 

5MP New 

95 (1 

aside 

modalities 

+ 6 at 

working 

area) 

New  

00 x 0MP New  9 9 

3 
S0 

Abu Arish 

General 

Hospital- (932 

beds) - (has 

no PACS/RIS) 

630222 CT, MRI, X-

Ray, US, 

Connection To 

central solution 

directly 

3950222 2 95 (1 

aside 

modalities 

+ 6 at 

working 

area) 

New 

02 x 0MP New  9 9 

1 
S0 

Forasan 

General 

Hospital- (02 

beds) - (has 

no PACS/RIS) 

10222 CT, X-Ray, 

US, 

Connection To 

central solution 

directly 

050222 9 x 6MP New  92 (5 

aside 

modalities 

+ 5 at 

working 

area) 

New 

95 x 0MP New  9 9 

5 
S0 

Fifa General 

Hospital- (65 

beds) - (has 

no PACS/RIS) 

00222 CT, X-Ray, 

US, 

Connection To 

central solution 

directly  

020222 2 92 (5 

aside 

modalities 

+ 5 at 

working 

93 x 0MP New 2 2 
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area) 

New 

6 
S0 

Al-Ardhah 

General 

Hospital- (62 

beds) - (has 

no PACS/RIS) 

960522 X-Ray, US, Connection To 

central solution 

directly 

000522 9 x 6MP New 5 (3 aside 

modalities 

+ 0 at 

working 

area) 

New 

90 x 0MP New  9 9 

7 
S0 

Ahed Masarha 

General 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

000222 X-Ray, US, 

CT 

Connection To 

central solution 

directly 

9350222 9 x 6MP New 92 (5 

aside 

modalities 

+ 5 at 

working 

area) 

New 

0 x 0MP New  9 9 

8 
S0 

Al-Darb 

General 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

950522 X-Ray, US, 

CT 

Connection To 

central solution 

directly 

000522 9 x 6MP New 92 (6 

aside 

modalities 

+ 0 at 

working 

area) 

New 

90 x 0MP New  9 9 

9 
S0 

Al-Reath 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

900222 X-Ray Connection To 

central solution 

directly 

120222 2 5 (0 aside 

modalities 

+ 3 at 

working 

area) 

New 

90 x 0MP New  9 9 

11 
S0 

Al-Tiwal 

General 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

900222 X-Ray, US Connection To 

central solution 

directly 

120222 9 x 6MP New 0 (5 aside 

modalities 

+ 0 at 

working 

area) 

90 x 0MP New  9 9 

11 
S0 

Al-Mosim 

General 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

000222 X-Ray, US Connection To 

central solution 

directly 

9350222 2 5 (3 aside 

modalities 

+ 0 at 

working 

area) 

92 x 0MP New  9 9 

12 
S0 

Bani Malek 

General 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

310522 X-Ray, US, 

CT 

Connection To 

central solution 

directly 

9100522 9 x 6MP New  90 (6 

aside 

modalities 

+ 6 at 

working 

area) 

90 x 0MP New  9 9 

13 
S0 

Dhamad 

General 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

310322 X-Ray, US,  Connection To 

central solution 

directly 

9160522 2 90 (6 

aside 

modalities 

+ 6 at 

working 

area) 

92 x 0MP New  9 9 

11 
S0 

Al-Khobah 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

00222 CT, X-Ray, 

US, 

Connection To 

central solution 

directly  

020222 2 92 (5 

aside 

modalities 

+ 5 at 

working 

area) 

New 

93 x 0MP New 2 2 

15 
S0 

Mental Health 

Hospital in 

Jazan- (022 

beds) - (has 

no PACS/RIS) 

90222 X-Ray Connection To 

central solution 

directly 

50222 2 0 (9 aside 

modalities 

+ 9 at 

working 

area) 

3 x 0MP New 2 2 

16 S0 

Chest 

Hospital- (52 

beds) - (has 

no PACS/RIS) 

930222 X-Ray Connection To 

central solution 

directly 

650222 2 5 (0aside 

modalities 

+ 9 at 

working 

area) 

3 x 0MP New 2 2 

  S0 Cluster - 

existing 

PACS/RIS 
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17 
S0 

King Fahd 

Central 

Hospital in 

Jazan- (052 

beds)- Philips 

PACS/RIS 

 

050222 CT, MRI, X-

Ray, US, 

Fluoroscopy 

Upgrade or replace 

with connection to 

central solution 

directly 

3050222 9 X 5 MP, 3 X 

3 MP (B/W), 9 

X 3 MP 

(Color), 9 X 0 

MP (B/W), 9 X 

0MP (Color) 

existed with 

second or 

third  RIS 

Monitor +  3 X 

6MP new with 

second or 

third  RIS 

Monitor, 9 x 

5MP third  RIS 

Monitor  

32 32 x 0MP 

existed 

9 9 

18 
S0 

Prince 

Mohammed 

bin Nasser 

Hospital- (952 

beds)- Philips 

PACS/RIS 

 

050222 CT, MRI, X-

Ray, US, 

Fluoroscopy  

Connection To 

central solution 

directly 

0050222 9 x 5 MP, 9 x 6 

MP, 3 x 3 MP 

existed  

0  09 x 0MP 9 9 

19 S0 
Jazan General 

Hospital - (952 

beds)- 

Carestream 

PACS/RIS 

 

030222 CT, X-Ray, 

US, Mamo, 

Fluoroscopy 

Connection To 

central solution 

directly 

9950222 9 x 0MP, 3 x 

3MP, 9 x 5MP 

existed with 

second or 

third  RIS 

Monitor + 9 

6MP New 

53 existed  05 x 0MP 

existed 

9 9 

21 
S0 

Besh General 

Hospital - (922 

beds)- 

CareStream 

PACS/RIS 

 

060222 CT, X-Ray, 

US, 

Connection To 

central solution 

directly 

9320222 9 x 0MP, 9 x 

3MP existed 

with second or 

third  RIS 

Monitor 

06 existed  62 x 0MP 

existed  

9 9 

21 
S0 

Al-Aydaby 

hospital - (52 

beds)- 

CareStream 

PACS/RIS 

 

60222 X-Ray, US, Connection To 

central solution 

directly  

320222 9 x 0MP, 9 x 

3MP existed 

with second or 

third  RIS 

Monitor  

00 existed  99 x 0MP 

existed  

  

 
 

Total No. of 

Exams cross 

Cluster S2 

586,911   2,931,511      

 

S2 Breast Cancer Screening Data 

# Hospital Name  
PACS 

Yes/No 

Total Number 
of scanned 

exam per Year 

Total Number 
of scanned 
exam per 5 

Years 

Total Number 
of breast 
cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 

 
Sabya General Hospital- (952 
beds)  No 9052 6052 9 9 

2 
Jazan General  Hospital - 
(952 beds) 

Yes 
Carestream 9052 6052 9 9 

    Total 
                 
2,511  

              
12,511  This number will grow 921 per year 
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Hospital 

W1  

Beds 
No. HIS only HIS & PACs HIS Vendor  PACS Vendor  

W1 

>066             

066-066 7   0 

3 - 

MedicaPlus 

0 - Careware 

1 - AST 

0 

1 - GE 

1 - Philips 

1 - Agfa 

<066 13           

Totals 02 22 022   022   

 

No. Required Extra software concurrent licenses on Cluster W1 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 35 

2 Orthopedic  02 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  922 

 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total 

No. of 

RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

            

1 W9 Khulais Hospit-

(65 beds) - (has 

no PACS/RIS) 

030016 X-ray + CT + 

US 

Connection To 

central solution 

directly  

9910002 2 92 95x 0MP 9 9 

2 W9 

Al-Kamel 

General 

Hospital-(52 

beds) - (has no 

PACS/RIS) 

000951 X-ray Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

central solution 

directly 

0020015 9x 6MP 6 90x 0MP 9 9 

3 W9 Ajyad 

Emergency 

Hospital-(52 

beds) - (has no 

PACS/RIS) 

10029 X-ray + CT + 

US 

Connection To 

central solution 

directly 

000225 9x 6MP 1 0x 0MP 9 9 

1 W9 Ibn Sina 

Recovery 

Hospital-(952 

beds) - (has no 

PACS/RIS) 

990606 X-ray + US Connection To 

central solution 

directly 

500032 9x 6MP 92 92x 0MP 9 9 

5 W9 Haram 

Emergency 

Hospital-(52 

beds) - (has no 

PACS/RIS) 

50222 X-ray + US Connection To 

central solution 

directly 

050222 9x 6MP 6 0x 0MP 9 9 

6 W9 AlShumaisi 

Hospital-(52 

beds) - (has no 

PACS/RIS) 

90022 X-ray Connection To 

central solution 

directly 

00522 2 0 95 x 0 MP 2 2 

7 W9 Mina AlWadi 

Hospital (has no 

PACS/RIS) 

00222 X_ray,C_Arm, 

US,CT 

Connection To 

central solution 

directly 

920222 2 0 0 x 0 MP 2 2 

8 W9 Arafat General 

Hospital (has no 

PACS/RIS) 

00222 X_ray,US Connection To 

central solution 

directly 

920222 2 3  9 x 0 MP 2 2 
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9 W9 East Arafat 

Hospital (has no 

PACS/RIS) 

00222 X_ray,US,CT Connection To 

central solution 

directly 

920222 2 0 0 x 0 MP 2 2 

11 W9 Mina 

Emergency 

Hospital(has no 

PACS/RIS) 

00222 X_ray,US,CT, 

C-Arm, 

Flurscopy 

Connection To 

central solution 

directly 

920222 2 5 0 x 0 MP 2 2 

11 W9 Mina AlJisr 

Hospital(has no 

PACS/RIS) 

00222 X_ray,US Connection To 

central solution 

directly 

920222 2 3 9 x 0 MP 2 2 

12 W9 Jabal Haram 

Hospital(has no 

PACS/RIS) 

00222 X_ray,US Connection To 

central solution 

directly 

920222 2 3 9 x 0 MP 2 2 

13 W9 Mina Shara 

Jadid 

Hospital(has no 

PACS/RIS) 

00222 X_ray,US Connection 

To central solution 

directly 

920222 2 3 9 x 0 MP 2 2 

11 W9 Noumera 

Hospital(has no 

PACS/RIS) 

00222 X_ray,US Connection To 

central solution 

directly 

920222 2 3 9 x 0 MP 2 2 

  W9 Cluster 

,existing 

PACS/RIS 

         

15 W9 King Abdullah 

Medical City 

(Specialist)- 

(522 beds)- 
Agfa- 

PACS/RIS 

100052 X-Ray ,CT, MRI, 

US, mamo, 

BMD, 

Fluoroscopy, 

etc.  

Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

central solution 

directly 

0060052 00 x 3MP, 6 x 

5 MP, existed 

+ 3 x 6MP 

35 

existed 

52 New 0MP 9 9 

16 W9 

King Faisal 

Hospital (322 

beds)- GE-

PACS/RIS 

130222 
X-Ray ,CT, MRI, 

US, mamo, 

BMD, 

Fluoroscopy, 

etc. 

Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

central solution 

directly 

0650222 9 X DWS with 

two 5 MP 

monitor 

0 X DWS with 

92 MP monitor 

99 X DWS with 

two 6 MP 

monitor 

Existed  

62 

existed  

92 X RWS with 

0 MP Monitor  

92X RWS with 0 

MP Monitor 

92X RWS with 9 

MP Monitor 

existed  

9 9 

17 W9 

King Abdulaziz 

Hospital - (322 

beds)- GE- 

PACS/RIS 

9950222 
X-Ray ,CT, MRI, 

US, mamo, 

BMD, 

Fluoroscopy, 

etc. 

Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

central solution 

directly 

5050222 9 X DWS with 

two 5 MP 

monitor 

0 X DWS with 

92 MP monitor 

99 X DWS with 

two 6 MP 

monitor 

Existed  

62 

existed  

92 X RWS with 

0 MP Monitor  

92X RWS with 0 

MP Monitor 

 

92X RWS with 9 

MP Monitor 

existed  

9 9 

18 W9 

Hera General 

Hospital (001 

beds)- philips-

PACS/RIS 

050222 X-Ray ,CT, MRI, 

US, mamo, 

BMD, 

Fluoroscopy, 

etc. 

Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

central solution 

directly 

0050222 9 x 5MP, 3 x 

3MP (Black & 

white), 9 x 3MP 

(Color), 9 x 

0MP (Black & 

white), 9 x 0MP 

(Color), + New 

3 x 6MP (Multi-

modalities) 

32 

existed 

+ 92 

New 

32 x 0MP 

existed 

9 9 

19 W9 

Al-Noor 

Specialist 

Hospital- (522 

beds)- GE- 

PACS/RIS 

0200222 X-Ray ,CT, MRI, 

US, mamo, 

BMD, 

Fluoroscopy, 

etc. 

Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

central solution 

directly 

902020222 0 X DWS with 

0MP 

6 X DWS with 3 

MP 

9 X  SWS 92 MP 

existed + 0 x 6 

MP 

02 x 

existed 

92 x 9 MP 

existed + 02 x 

0MP New  

9 9 

21 W9 Maternity & 

Children's 

Hospital- 

Makkah- (522 

120222 X-Ray ,CT, MRI, 

US, mamo, 

BMD, 

Have local PACS/RIS 

with Medium size of 

storage/server  on site 

with connection to 

0520222 9 X DWS with 

two 5 MP 

monitor 

61 92 X RWS with 

0 MP Monitor  

9 9 
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beds)- GE-

PACS/RIS 

Fluoroscopy, 

etc. 

central solution 

directly 

0 X DWS with 

92 MP monitor 

99 X DWS with 

two 6 MP 

monitor 

existed  

92X RWS with 0 

MP Monitor 

92X RWS with 9 

MP Monitor 

existed 

  Total No. of 

Exams cross 

Cluster W1  

811,152   1,211,261      

 

 

W1 Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number of 
scanned examed 

per Year 

Total Number of 
scanned examed 

per 5 Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 Hera General Hospital (001 beds) Yes Philips 9052 6052 9 9 

2 
King Abdullah  Medical City 
(Specialist)- (522 beds) Yes Agfa 9052 6052 9 9 

3 
King Faisal  Hospital (322 
beds) Yes GE 9052 6052 9 9 

1 
King Abdulaziz  Hospital - (322 
beds) Yes GE 9052 6052 9 9 

5 
Al-Noor  Specialist  Hospital- (522 
beds) Yes GE 9052 6052 9 9 

6 
Maternity & Children's  Hospital Makkah- 
(522 beds)- Yes GE 9052 6052 9 9 

    Total 7,511  37,511  This number will grow 921 per year 
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Hospital 

W0 

Beds 
No. 

HIS 

only 

HIS & 

PACs 
HIS Vendor  PACS Vendor  

W0 

>066 1   1 1 - Oasis 1 1 - Sectra 

066-

066 
3 1 0 

1 - Intersystems 

0 - Oasis 
0 0 - GE 

<066 1 1   

0 - MiniHIS 

1 - ACS 

1 - 

CentralizedHIS 

    

Totals 8 %02 082   082   

 

No. Required Extra software concurrent licenses on Cluster W2 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 95 

2 Orthopedic  92 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or un-limited user names by seat  05 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

with 111 

growth 

Modality 

types per site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

site 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

site 

Total 

No. of 

RIS 

Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

site 

Total 

No. of 

CD 

Burner 

with 

2111 

CDs/site  

per 5 

years/ 

site 

F-Total 

No. of 

Film 

Digitizer 

per 5 

years / 

site 

  W0 Cluster -  

Small to 

medium 

Hospitals has 

no RIS/PACS:  

         

1 W0 Rabigh General 

Hospital-(902 

beds) - (has no 

PACS/RIS) 

900601  X-ray, CT, US 

, Floro, BMD 

Connection To 

central solution 

directly 

030905 3x 6MP 99 99x 0MP 9 9 

2 W0 Al-Amal 

Hospital-(092 

beds) - (has no 

PACS/RIS) 

920222 X-ray Connection To 

central solution 

directly 

520222 2 3 0x 0MP 9 9 

3 W0 Mental Health 

Hospital-(905 

beds) - (has no 

PACS/RIS) 

000 X-ray Connection To 

central solution 

directly 

00092 2 0 5x 0MP 9 9 

1 W0 Children and 

Maternity 

Hospital in 

Aziziyah-(922 

beds) - (has no 

PACS/RIS) 

920000 X-ray, CT, US, 

Mamo, Floro,  

Connection To 

central solution 

directly 

590312 0x 6MP, 9x 

5MP 

93 92x 0MP 9 9 

5 W0 Jeddah Eye 

Hospital-(05 

beds) - (has no 

PACS/RIS) 

00020 X-ray, Connection To 

central solution 

directly 

900292 2 3x 0x 0MP 9 9 

  W0 Cluster 

,existing 

PACS/RIS 

         

6 W0 

King Fahad 

Hospital -(099 

beds)- Sectra- 

PACS/RIS 

0950900 X-ray, US, 

Mamo, CT, 

MRI 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

902050092 99x 3MP, 0x 

6MP, 0x 0MP, 

0x 92MP 

existed  

New, 6x 6MP 

56 
existed 

0x 0MP existed 9 9 
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7 W0 

King Abdullah 

Medical 

Complex (522 

beds) Jeddah - - 
GE-PACS/RIS 

030103 X-ray, CT, MR, 

US, NM, Angio, 

Have local 

PACS/RIS with 

Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

3610195 96x 3MP 

9x 5MP 

existed,  

New 5x 6MP 

09 New: 05 9 9 

8 W0 

Children and 

Maternity 

Hospital in 

Msaeidiah- (050 

beds)- GE- 

PACS/RIS 

900006 X-ray, MRI, 

MAMO, US, 

BMD, Floro 

Connection To 

central solution 

directly 

000032 9x 5MP 

0x 3MP 

9x 6MP 

9x 0MP existed 

,  

NEW: 0x 5MP, 

0x 6MP 

32 

New: 92 

New: 95 9 9 

  Total No. of 

Exams cross 

Cluster W2 

315,122 
 

 1,725,611      

 

 

W2 Breast Cancer Screening Data 

# Hospital Name  PACS Yes/No 

Total Number of 
scanned exam per 

Year 

Total Number 
of scanned 
exam per 5 

Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total 
Number of 

DICOM 
Worklist 

Gateway per 
5 Years 

1 
Children and Maternity Hospital in 
Aziziyah-(922 beds) No 9052 6052 9 9 

2 
King Fahad  Hospital -(099 
beds) Yes Sectra 9052 6052 9 9 

3 
Children and Maternity  Hospital in 
Msaeidiah- (050 beds) Yes GE 9052 6052 9 9 

  Total                  3,751  
              
18,751  This number will grow 921 per year 

 

 

 

 

 

 

Hospital 

W5  

Beds 
No. HIS only 

HIS & 

PACs 
  PACS 

W5 

>066 1  1 6 1- Oasis   

066-

066 
0 6 0 

1 – icare 

1- Oasis 
0 

1 - GE 

1 - Agfa 

<066 11 0  6 0- Oasis   

Totals 10 002 102   102   

 

No. Required Extra software concurrent licenses on Cluster W5 Level Description Qty (Concurrent 
Licenses) 

1 3D Post-processing (includes MRI/CT/US/Mamo/NM modalities) 95 

2 Orthopedic  95 

3 Concurrent Voice Recognition Licenses with un-limited profiles and or limited user names by seat un-  65 

 

No. Cluster 

# 

Name of 

Hospital 

Total 

Volume of 

Studies 

performed 

per year 

Modality types per 

site 

Recommendation 

to Hospital  

Total No. 

of Studies 

per 5 years 

Performed/ 

Total No. of 

Diagnostic 

Workstations 

per 5 years/ 

Total No. 

of RIS Pcs 

Total No. of 

Clinical View 

Workstations 

per 5 years/ 

Total No. 

of CD 

Burner 

with 0222 

CDs/site  

F-Total 

No. of 

Film 

Digitizer 

per 5 
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with 921 

growth 

site site site per 5 

years/ 

site 

years / 

site 

 
 

W5 Cluster -  

Small 

Hospitals has 

no 

RIS/PACS: 

         

9 W5 Kherma 

General 

Hospital in 

Ta’if -(52 

beds) - (has 

no 

PACS/RIS) 

930066 Xray,US,CT Connection To 

central solution 

directly 

610332 9 x 6MP wide 

with second 

RIS Monitor 

92 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

95 x single 0 

MP  

9 9 

0 W5 

Ranyah 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

910050 Xray,US,CT Connection To 

central solution 

directly 

100062 0 (6MP wide 

with second 

RIS Monitor) 

1 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

95 (single 0 

MP) 

9 9 

3 W5 

Dholm 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

10055 Xray,US 

 

Connection To 

central solution 

directly 

060005 9 (6MP wide 

with second 

RIS Monitor) 

6 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

91 (single 0 

MP) 

9 9 

0 W5 Maysan 

BalHareth 

General 

Hospital -(52 

beds) - (has 

no 

PACS/RIS) 

920222 Xray,US Connection To 

central solution 

directly 

520222 9 (6MP wide 

with second 

RIS Monitor)  

0 (3 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

95 (single 0 

MP) 

9 9 

5 W5 

Torbah 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

360002 Xray,CT,US, 

 

Connection To 

central solution 

directly 

9030622 9 (6MP wide 

with second 

RIS Monitor) 

92 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

95 (single 0 

MP) 

9 9 

6 W5 Al-Qurei Bani 

Malek 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

930036 Xray ,US Connection To 

central solution 

directly 

610902 9 (6MP wide 

with second 

RIS Monitor) 

6 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

90 (single 0 

MP) 

9 9 

0 W5 Sehen Bani 

Saad 

General 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

50032 Xray,US Connection To 

central solution 

directly 

000952 9 (6MP wide 

with second 

RIS Monitor) 

0 (0 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

90 (single 0 

MP) 

9 9 

0 W5 

Al-Moyah 

Hospital-(52 

beds) - (has 

no 

PACS/RIS) 

00203 Xray,US,CT Connection 

To central solution 

directly 

020365 9 (6MP wide 

with second 

RIS Monitor) 

5 (0 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

90 (single 0 

MP) 

9 9 

1 W5 

Qia Hospital 

in Ta'if-(52 

beds) - (has 

no 

PACS/RIS) 

900930 Xray,US,CT Connection To 

central solution 

directly 

050605 9 (6MP wide 

with second 

RIS Monitor) 

0 (5 aside 

modalities 

and 0 at 

reception 

and 

working 

area 

0 (single 0 

MP) 

9 9 

92 W5 Almehani 

General 

Hospital Taif 

-(52 beds) - 

9222 Xray,US Connection 

To central solution 

directly 

50222 9 (6MP wide 

with second 

RIS Monitor) 

5 (3 aside 

modalities 

and 0 at 

reception 

90 (single 0 

MP) 

9 9 
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(has no 

PACS/RIS)  

and 

working 

area 

99 W5 

Mental 

Health 

Hospital-(602 

beds) - (has 

no 

PACS/RIS) 

9522 Xray,US Connection To 

central solution 

directly 

00522 9 (6MP wide 

with second 

RIS Monitor 

0 (3 aside 

modalities 

and 9 at 

reception 

and 

working 

area 

5 x 0MP 9 9 

90 W5 

Children's 

Hospital in 

Taif-  (902 

beds) - (has 

no 

PACS/RIS) 

900005 Xray,CT,US Connection To 

central solution 

directly 

010905 9 (6MP wide 

with second 

RIS Monitor) 

1 (0aside 

modalities 

and 0 at 

reception 

and 

working 

area 

05 (single 0 

MP) 

9 9 

  W5 Cluster 

,existing 

PACS/RIS 

         

93 W5 

King Faisal 

Hospital- 

(522 beds)- 
GE- 

PACS/RIS 

9300100 Xray, US, CT, MRI, 

Mamo, BoneDensty, 

Fluoroscopy,Angio 

Have local PACS/RIS 

with Medium size of 

storage/server  on 

site with connection 

to central 

solutiondirectly 

6600035 6 X 5 MP, 05 

X 0 MP, 9 X 3 

MP  existed 

with second 

or third  RIS 

Monitor 

existed + 

New 3 X 6 

MP new with 

second or 

third  RIS 

Monitor 

00 

existed+  

92 NEW 

05 Existed +  

02 Need 

9 9 

90 W5 

King 

Abdulaziz 

Specialist  

Hospital 

(522beds)- 
Agfa-

PACS/RIS 

9920036 Xray, US, CT, MRI, 

Mamo, BoneDensty, 

Fluoroscopy,Angio 

Have local PACS/RIS 

with Medium size of 

storage/server  on 

site with connection 

to central solution 

directly 

5530602 6 X 3 MP, 0 x 

5MP existed 

with second 

or third  RIS 

Monitor 

existed + 

New 5 X 

6MP new 

with second 

or third  RIS 

Monitor 

95 existed 

existed+  

92 NEW  

02X0 MP 9 9 

  Total No. of 

Exams 

cross 

Cluster W5 

398,177   1,991,385      

 

W5 Cluster Breast Cancer Screening Data 

# Hospital Name  
PACS 

Yes/No 

Total Number of 
scanned exam 

per Year 

Total Number of 
scanned exam per 5 

Years 

Total Number of 
breast cancer 

screening PC & 
scanner per 5 

Years 

Total Number of 
DICOM Worklist 
Gateway per 5 

Years 

1 King Faisal Hospital - (522 beds)  Yes GE 9052 6052 9 9 

2 
King Abdulaziz Specialist  Hospital (522 
beds) Yes Agfa 9052 6052 9 9 

    Total 2511                12,511 This number will grow 921 per year 
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 :على النحو التالي الحلول المتكاملة ايضا يقوم المقاول بتوفير 

  أو من  العرضيجب على مقدم 
ً
أن يضمن بأن النظمة والنظم الفرعية والروابط والمعدات يمكن الاعتماد عليها بما فيه الكفاية إما ذاتيا

 خلال توفير النسخ الاحتياطية.

 ( للمستخدمين على مدار الساعة وطوال أيام السنة 
ً
 للعمل ومتوفرا

ً
 (.065\2\72يجب أن يكون النظام جاهزا

  99.99النظام لأي شهر في السنة أقل من يجب ألا يكون عمل وأداء%. 

  99.99يجب تزويد النظام بميزة الاسترداد الذاتي وإعادة التشغيل لضمان أقل زمن توقف ليحقق نسبة الـ %. 

 .يجب ألا يتسبب الخلل في البرمجيات في النظام الفرعي بخلل كلي في النظام 

  عطل في وقف تشغيل النظام.يجب أن يكون تصميم النظام بطريقة لا يتسبب فيها أي 

 ( خمسة سنوات.5يجب توسعة قدرة الخوادم الحالية لتغطي احتياج المستشفى او المركز المناط تركيب النظام به لمدة ) 

 ( ضمان استمرارية العمل في المواقع في حال تعطل الربط مع النظام المركزي او ما يسمىBusiness Continuity.) 

ذكره بالكراسة للمواصفات المطلوبة من المقاول، الجدول التالي سيمكن المقاول من تقديم سعر الفحص الواحد شاملا  وما تموبناء على المعلومات اعلاه 

 كما هو موضح بالجداول ادناه: حدهعلى  صحيتجمع لكل  والمعداتجميع التطبيقات 
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Service Name * 
Total Number of exams 

per 5 years 
    

Cluster # E1 

 

1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

05,5752,2  

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 

   

 

 Service Name * PACS Vendor     
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3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  

 

Philips  

 

Agfa  

 

Sectra  

 

Fujifilm  
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 Service Name * 
Total Number of 

exams per 5 years 
Unit Price Per exam SR Total Price SR 

Cluster # E0 

 

1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

05,545422  

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  
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 Service Name * PACS Vendor     

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  

 

Philips  

 

Agfa  

 

Sectra  
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Fujifilm  

 

 

   

 

 

 

 

 

 Service Name * 
Total Number of 

exams per 5 years 
  

Cluster # E3 

 

1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

07,5522  
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0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 

  

 

 Service Name * 

PACS Vendor  

 

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  

 

Philips  
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Agfa  

 

Sectra  

 

Fujifilm  

 

 

  

 

 

 

 

 

 Service Name * 
Total Number of exams 

per 5 years 
  

Cluster # C1 
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1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

350055222  

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 

  

 

 Service Name * 

PACS Vendor  

 

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  
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Carestream  

 

Philips  

 

Agfa  

 

Sectra  

 

Fujifilm  

 

 

  

 

 

 

 

 

 Service Name * 
Total Number of exams 

per 5 years 
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Cluster # C0 

 

1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

050075,52  

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 

  

 

 Service Name * 

PACS Vendor  

 

3 

C-   Data Migration of existing RIS/PACS Siemens   
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GE Healthcare  

 

Carestream  

 

Philips  

 

Agfa  

 

Sectra  

 

Fujifilm  

 

 

 Service Name * 
Total Number of exams per 

5 years 
  

Cluster # S1 
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1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

054455222  

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 Service Name * 

PACS Vendor  

 

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  
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Philips  

 

Agfa  

 

Sectra  

 

Fujifilm  

 

 

  

 

 

 

 

 

 Service Name * 
Total Number of exams 

per 5 years 
  

Cluster #S0 
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1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

0553,5522  

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 Service Name * 

PACS Vendor  

 

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  
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Philips  

 

Agfa  

 

Sectra  

 

Fujifilm  

 

 

 Service Name * 
Total Number of exams 

per 5 years 
  

Cluster # W1 

 

1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 

,50225042  
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systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 Service Name * 

PACS Vendor  

 

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  

 

Philips  
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Agfa  

 

Sectra  

 

Fujifilm  

 

 

  

 

 

 

 

 

 Service Name * 
Total Number of exams 

per 5 years 
  

Cluster # W0 
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1 

A-  Radiology Study (could be X-Ray, CT, MRI, 
CR, C-Arm, US, Bone Density, Fluoroscopy, 
Angiography, mammogram, PETCT, etc.) 
including front end HW like workstations, 
business continuity servers, etc. and back end 
software ,applications and necessary licenses 
, as per Qty mentioned in total consumption. 
This includes 
systems/Licenses/Labor/Upgrade/Update/Se
rvice and Support to meet the Required SLA. 

157055412 
 

 

0 

B-  Hosting Location (Space 
/Rack /Power/Operation/Support/ Back-end 
Hardware/Operating systems/local 
bandwidth at center to cover the required 
SLA, etc.) in a certified Tier3 level hosted in 
Saudi. All technical requirements in this RFQ 
to be part of delivery of such service.  

  

 

 Service Name * PACS Vendor Unit Price Per Cluster data migration SR Total Price SR 

3 

C-   Data Migration of existing RIS/PACS Siemens   

 

GE Healthcare  

 

Carestream  
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Philips  

 

Agfa  

 

Sectra  

 

Fujifilm  

 

 

 

 
Service Name * 

Total Number of exams 

per 5 years 
Unit Price Per exam SR Total Price SR 

Cluster # W5 

 

1 

A-  Radiology Study (could be X-Ray, CT, MRI, 

CR, C-Arm, US, Bone Density, Fluoroscopy, 

Angiography, mammogram, PETCT, etc.) 

including front end HW like workstations, 

business continuity servers, etc. and back end 

software ,applications and necessary licenses 

, as per Qty mentioned in total consumption. 

This includes 

155525305  
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systems/Licenses/Labor/Upgrade/Update/Se

rvice and Support to meet the Required SLA. 

0 

B-  Hosting Location (Space 

/Rack /Power/Operation/Support/ Back-end 

Hardware/Operating systems/local 

bandwidth at center to cover the required 

SLA, etc.) in a certified Tier3 level hosted in 

Saudi. All technical requirements in this RFQ 

to be part of delivery of such service.  

  

 

 Service Name * PACS Vendor   

3 

C-   Data Migration of existing RIS/PACS Siemens   
 

GE Healthcare  
 

Carestream  
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Philips  
 

Agfa  
 

Sectra  
 

Fujifilm  
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 Proposals shall include pricing for unlimited or concurrent licenses for all applicable solution 

components. Licensing models and conditions shall be described in detail for all components such as 

as per above mentioned table: 9but not limited to 

o Repository and Central PACS services. 

o PROXY services on local sites as well as on regional / zone level. 

o XDS Registry and services (including ATNA repository). 

o TRS shared Central RIS services. 

o VNA and viewer. 

o Sites components and services (i.e. diagnostic workstations, clinical view 
stations, etc. as per consumption table). 

 Proposals shall include all applicable integration costs for all the sites in scope 
(software, hardware, professional services, etc.) as per above-mentioned table.  

 Proposals shall include storage requirements for 5  years, including requirements for 
redundancy and fault tolerance as per above-mentioned table. 

 Proposals shall include any applicable hardware and software for shared centralized 
solution components as well as for end users (i.e. servers, storage, diagnostic quality 
workstations, other end user hardware and software) as per above mentioned table.  

 

 

 

 

 

 

 

                                                           
1 Refer to the Conceptual Reference Architecture in the Appendices. 
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 المواصفات الفنية للمشروع:

9.9 PROJECT OBJECTIVES  

The key objectives of this project are to acquire and deploy the solutions described herein as 

part of the national e-Health infrastructure, in order to achieve sharing of diagnostic imaging 

information for all patients across the Kingdom regardless of location, and to put in place a 

flexible National Tele-radiology infrastructure to ensure the availability of radiology services to 

any site regardless of its location and size in a timely and cost effective manner.  

Diagnostic Imaging Repository Solution (DIRS) and CENTRAL PACS 

The concept of a Diagnostic Imaging Domain Repository Solution (DIRS) aims to provide 
authorized healthcare providers with access to a secure and comprehensive repository of all 
images, reports and other relevant multi-media content for all patients, in other words, a 
longitudinal view of the patient record which contains all relevant DI information regardless of 
its origin or the location from which it is being accessed. And the central PACS aims to process 
and manage those images (including 3D) associated with separate Central RIS and Tele-
Radiology Services. DIRS and Central PACS could be in one solution or two separate 
solutions. The solution will be deployed in multi inter-connected regional repositories at 
regional data centers sharing a national XDS registry component which called 
Cluster/Clusters. 

This solution will enable the MOH achieve the following objectives: 

 To provide simplified and secure access to a longitudinal patient record for diagnostic 
imaging information (all relevant prior images, reports, voice dictation, etc.) to all 
potential consumers (PACS/RIS, EMR, HIS, Viewers); 

 To leverage the DIRS infrastructure for other types of related contents such as images 
from Pathology, Cardiology, Dental, and cytology or other clinical domains. 

 To leverage economies of scale and reduce costs thought a consolidated long-term 
archive infrastructure and enhance the pay per service. 

 To leverage hospitals without HIS to engage with DIRS/TRS to utilize PACS/RIS for 
daily work electronically.  

 To enable access to the patient electronic record to enable timely patient care while 
maintaining privacy and security standards. 

 To establish common interoperability requirements and interface standards (ex: 
DICOM, HL0 and IHE) allowing flexible procurement choices at the local PACS/RIS 
level while ensuring interoperability across sites and regions. 

 To establish standardized naming conventions, tools and procedures for data 
normalization, in order to allow data consumers to easily query the DIRS when 
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searching for relevant prior studies, originally archived by disparate PACS/RIS 
operational systems and or cross the multi-Clusters. 

 To put in place the required support processes, infrastructure and expertise to assist 
local sites (Hospitals, radiology centers and other relevant health care facilities) in their 
integration to the DIRS solution. 

 To support the consolidated archival an sharing of images acquired at local sites via 
any of the following modality types: Mammography , Invasive radiology, Dental 
radiology, Computed tomography (CT), CT angiography, Fluoroscopy, Angiography, 
MR, Nuclear medicine, PETCT, Ultrasound, ECHO, X-ray, BMD. And support 3D post-
processing. 

 To support the consolidated archival and sharing of diagnostic imaging reports. 

 To support cross diagnostic image reporting based on specialty or any other factors. 

 To support future expansion for the archival and sharing of: Discharge reports; Medical 
photography images; Histopathology images and reports; Cardiology images and 
reports; Ophthalmology images and reports; Oncology images and reports. 

 To enable information consumers to query and retrieve information via standardized 
interfaces, and to offer web-based multi-media viewing capabilities (images, reports, 
voice and video). 

 

Central RIS AND Tele-radiology solution 

The concept of Central RIS aims to manage the radiology department workflow (registration , 
ordering in absence of HIS, scheduling, manage the DICOM worklist and reporting) cross 
Cluster hospitals while a Tele-radiology Solution (TRS) aims to put in place a shared 
RIS/PACS platform with specialized capabilities to enable remote reporting by 
radiologists/specialists independent of the location where images are acquired, and, to enable 
the optimal allocation of available resources to address reporting workloads across locations.  

This solution will particularly address the needs of small remote public hospitals, which have 
the capability to acquire images locally but lack on-site reading and diagnostic resources. 
However, larger health centers will also benefit by being able to share resources and 
information with other locations across the Kingdom. The solution will be deployed in each 
interconnected instances at regional data center and or Cluster/Clusters data center. 

This solution will enable the MOH achieve the following objectives: 

 To enable flexible and cost effective delivery of DI reporting services across over cluster 
hospitals (plus/minus 921) small and remote sites (52 beds to 922 beds and could be 
PHC) across the Kingdom, which can acquire images locally but lack on-site reporting 
staff. Remote locations lacking on-site radiologist/specialist will be served from 
resources from larger centers. 

 To enable larger centers to medium existing PACS/RIS to tap into radiologist working 
at small/remote sites that have part-time availability to report for other locations, hence, 
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allowing optimal resource allocation across sites and faster and more cost effective 
service delivery. 

 To enable medium centers to tap into radiologist working to help in workload balance 
for regular high volume of un-reported images such as plane x-ray. 

 Through the integration with the DIRS, to enable remotely reporting radiologists to do 
comparative analysis of new images against any relevant priors done anywhere else in 
the Kingdom. 

 To enable remote viewing/sharing of reported or reporting-in-progress studies, among 
radiologists/specialists at multiple locations which need to collaborate to finalize a 
diagnostic.  

 To enable the flexible management of orders and work lists to optimize the utilization of 
available resources (modalities, technologists, radiologists, specialist, transcriptionist) 
across locations. 

 To enable any public radiology center in the Kingdom to flexibly augment its capacity to 
address peak workload situations, by quickly and efficiently allowing remotely located 
contracted resources (may be foreign-based resources) to report on studies on its 
behalf. 

VNA and viewer 
The concept of Vendor Neutral Archive Solution (VNA) is seamless point-of-care data capture 

and storage for all DICOM and NON-DICOM data in its original format cross-region hospitals.  

The VNA solution allows MOH cross the Cluster/Clusters to gain independence from the 

vendor neutral archive solution that integrates with any PACS, RIS, HIS, EHR and EMR. 

The VNA can store and provide imaging data from, and to any, endpoint in the healthcare 

enterprise. And provide universal viewer regardless the source of data. 

 

This solution will enable the MOH achieve the following objectives but not limited to: 

 Support storing multiple local patient ID’s for a single patient in its database. 

 Interface with an enterprise master patient index (eMPI) solution. 

 Accommodate both DICOM & Non-DICOM data. 

 Support DICOM WADO. 

 Support DICOM and non DICOM routing 

 Allow for granular control of data, security logs and its retention. 

 Support all IHE profiles (PIX/PDQ, XDS, IOCM, Jpeg022, KIN, ,GSPSetc.). 

 Store DICOM images from multiple PACS. 

 Store DICOM images from multiple sites. 

 Support multiple patient ID / MRN schemes handled. 

 Providing the changed studies back to the originating site / system. 

 Support Image Storage be delivered as a cloud-based service. 
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 Provide an Enterprise viewer cross the region including zero footprint. 

 Provide an interoperable image sharing solution (DICOM and non-DICOM). 

 Support pre- and post-fetching. 

 Provide an automated policy based deletion process. 

 Support load balancing between regional VNA and National VNA.. 

 Support handle de-centralized electronic object acquisition. 

 Support search capabilities (non-Admin). 

 Support XDS. 

 Seamless Integration cross multi Clusters from different vendors or providers. 

 

9.0 PROJECT SCOPE OF WORK  

The phases described below are based on the reference conceptual architecture, uses cases 
and requirements described on the Informational Appendices in this document. 

In summary, Bidders are expected to deploy the multi/several solutions in scope at designated 
data center(s), inter-connect both solutions ensuring stability, reliability and performance, and 
progressively deploy the new capabilities across the sites and users in scope. Both solutions 
will be deployed in multi inter-connected instances at regional data centers/cluster data center 
(or could be one data center, or 0, etc.). The hosting itself is out of scope in the project rather 
than it is all in scope and BOQ with volume size is not real but estimated as mention in the 
RFQ and or will be in the future RFP with more specific details. 

Sites and users in scope for each phase are described in the Sites and users in Scope section 
further in this document. 

Phase 1a  

SCOPE:  

 Deployment and configuration of the Central RIS and Tele-radiology Solution (TRS) with 
workflow engine at regional data center(s)/ Cluster data center in zone 19 for example.  

 Integration and deployment for sites and users in phase 90.  

This deliverable shall include the following elements: 

 Planning and design for end-to-end deployment of the solution. 

 Detailed workflow design and clinical usage scenarios which will drive system 
configuration (with HIS & without HIS). 

 Change management, communications and training: planning and design. 

 Installation and configuration of the primary instance of the centralized RIS and Tele-
Radiology Solution (TRS) at a designated data center)/ Cluster data center in zone 19 
for example.   

                                                           
0 See section 0.1 for uses and sites in scope 
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 Installation and configuration of redundant instances for fault tolerance and high 
availability at designated data center(s). Comprehensive testing of service disruption 
scenarios. 

 Integration of Central RIS and TRS to modalities and ADT systems at remote sites (with 
HIS & without HIS). 

 Deployment, configuration and testing of order capture and image transfer capabilities 
from remote sites. 

 Deployment, configuration and testing of work list management and workflow 
components. 

 Deployment, configuration and testing of viewing and reporting components. 

 Comprehensive testing of clinical an administrative use cases. 

 Comprehensive change management, communication, and training at each 
participating site for clinical, administrative and support staff. 

 Operational support and ongoing maintenance for integrated sites and deployed 
solution capabilities. 

 

Phase 1b  

SCOPE:  

 Deployment, configuration and the DI Repository Solution (DIRS) and Central PACS at 
regional data center(s) )/ Cluster data center in zone 19 for example.  

 Pilot implementation: bi-directional integration of DIRS and Central PACS to existing 
RIS/PACS from multiple vendors; Or replacement 

 Clinical and technological demonstration of the solution’s ability to meet the RFQ 
objectives and requirements. 

This deliverable shall include the following elements: 

 Planning and design for end-to-end deployment of the Central RIS and TRS and a pilot 
bi-directional integration to a multi-vendor cohort of RIS/PACS. 

 Detailed workflow design and clinical usage scenarios which will drive system 
configuration (with HIS & without HIS). 

 Change management, communications and training planning and design. 

 Installation and configuration of the primary instance of the Repository Solution at a 
designated data center(s).  

 Clinical and technological demonstration of bi-directional integration (archive/retrieval) 
to a cohort of multi-vendor RIS/PACS, in zone 19 for example or same vendor. 
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 Comprehensive change management, communication, and training at each 
participating site for clinical, administrative and support staff. 

 Comprehensive testing of clinical an administrative use cases. 

 Installation and configuration of redundant instances for fault tolerance and high 
availability at designated data center(s). Comprehensive testing of service disruption 
scenarios. 

 Operational support and ongoing maintenance for integrated sites and deployed 
solution capabilities. 

Phase 1C  

 Deployment, configuration and the Vendor Neutral Archive (VNA) at regional data 
center(s) )/ Cluster data center in zone 19 for example.   

 Pilot implementation: bi-directional integration of VNA to existing RIS/PACS, DIRS , 
Central PACS, Central RIS and TRS from multiple vendors or same vendor.  

 Clinical and technological demonstration of the solution’s ability to meet the RFQ 
objectives and requirements. 

This deliverable shall include the following elements: 

 Planning and design for end-to-end deployment of the DISR, , Central PACS, Central 
RIS , TRS and a pilot bi-directional integration to a multi-vendor cohort of RIS/PACS. 

 Detailed workflow design and clinical usage scenarios which will drive system 
configuration (with HIS & without HIS). 

 Change management, communications and training planning and design. 

 Installation and configuration of the primary instance of the Repository Solution at a 
designated data center(s).  

 Clinical and technological demonstration of bi-directional integration (archive/retrieval) 
to a cohort of multi-vendor RIS/PACS, in zone 19 for example or same vendor. 

 Comprehensive change management, communication, and training at each 
participating site for clinical, administrative and support staff. 

 Comprehensive testing of clinical an administrative use cases. 

 Installation and configuration of redundant instances for fault tolerance and high 
availability at designated data center(s). Comprehensive testing of service disruption 
scenarios. 

 Operational support and ongoing maintenance for integrated sites and deployed 
solution capabilities. 
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Phase 0  

SCOPE:  

 Integration of the Central RIS and Tele-radiology Solution (TRS) to the DI Repository 
Solution (DIRS) and Central PACS at regional data center(s) )/ Cluster data center in 
zone 19 for example; 

 Integration of DIRS and Central PACS to existing RIS/PACS in scope in phase 0. 

 Deployment of new TRS capabilities to phases 93 users. 

 Integration and deployment of TRS capabilities to remote sites and users in phase 0. 

 Integration and deployment of all with regional/Cluster/Clusters VNA & viewer. 

This deliverable shall include the following elements: 

 Planning and design for end-to-end integration of Central RIS and TRS to DIRS and 
Central PACS for archival and retrieval of information, including normalization of 
appropriate terminologies. 

 Detailed workflow design and clinical usage scenarios which will drive system 
configuration. 

 Change management, communications and training planning and design. 

 Integration, configuration and testing of the primary instance of the centralized RIS and  
Tele-Radiology Solution (TRS) connected to the DIRS and Central PACS, for archival 
and retrieval of information with regional VNA & viewer.  

 Configuration and testing of terminology management services of DIRS to enable 
standardized terminology for all studies originating from TRS. 

 Comprehensive testing of clinical an administrative use cases. Archival and retrieval of 
information, including normalization of appropriate terminologies with 
regional/Cluster/Clusters VNA & viewer.  

 Integration, configuration and testing of the redundant instances connected to the DIRS. 
Comprehensive testing of service disruption scenarios. 

 Comprehensive change management, communication, and training at each 
participating site for clinical, administrative and support staff. 

 Operational support and ongoing maintenance for integrated sites and deployed 
solution capabilities with regional/Cluster/Clusters VNA & viewer.  

 

                                                           
3 TRS integration to DIRS is new to phase 1 users of TRS 
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Phase 3 (moving to another zones/cluster/clusters and go on) 

SCOPE:  

 Central RIS ,TRS , DIRS and Central PACS infrastructure replication to data center(s) 
in zone/cluster 10 or 3 or 0 or 5;  

 Regional/Cluster/Clusters VNA infrastructure replication to National VNA. 

 Integration of DIRS and Central PACS to existing RIS/PACS in scope in phase 3 or 
replace them in Phase 0. 

 Integration and deployment of Central RIS and TRS capabilities to remote sites and 
users in phase 3. 

This deliverable shall include the following elements: 

 Planning and design for end-to-end solution replication and deployment of solution 
across participating sites and users. 

 Detailed workflow design and clinical usage scenarios which will drive system 
configuration. 

 Change management, communications and training planning and design. 

 Installation and configuration of the any additional instances of the Central RIS and 
Tele-Radiology Solution (TRS) at a designated data center(s).  

 Installation and configuration of additional redundant instances for fault tolerance and 
high availability at designated data center(s), if required. Comprehensive testing of 
service disruption scenarios. 

 Integration of Central RIS and TRS to modalities and ADT systems at participating 
remote sites (with & without HIS). 

 Deployment, configuration and testing of order capture and image transfer capabilities 
from remote sites. 

 Deployment, configuration and testing of work list management and workflow 
components. 

 Deployment, configuration and testing of viewing and reporting components 

 Comprehensive testing of clinical an administrative use cases, including DIRS and 
Central PACS integration with VNA. 

 Comprehensive change management, communication, and training at each 
participating site for clinical, administrative and support staff. 

 Operational support and ongoing maintenance for integrated sites and deployed 
solution capabilities. 
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The following layout will Illustrate the main workflow that is available at MOH hospitals 
(regardless the size or location) where vendor to take in consideration during implementation 
those scenarios in their technical proposal: 

- Patient arrives Hospital (could have HIS or not). 

- If HIS is exist, the admission will be made on HIS, then radiology exam order on HIS 
too, but schedule on RIS. 

- If there is no HIS, the admission and order will be made on Central RIS. 

- And so on, the below layout is showing all possible scenarios with HIS/without HIS and 
or with existing RIS/PACS or there is no local RIS/PACS. Also will explain the business 
continuity scenarios too. Last but not least it will show the relation with DIRS/Central 
PACS, Central RIS, TRS and VNA.  
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The following layout will Illustrate the main design that is targeted to be available at MOH 
regional level or zone/Cluster/Clusters level 
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The following layout will Illustrate the main design that is targeted to be available at MOH 
between Regions or Zones or Cluster/Clusters 
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The following layout will Illustrate overall between zones based on geographical distribution 
cross the 5 zones or regions   
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9.3 SITES AND USERS IN SCOPE 

The information bellow is intended solely to assist Bidders in the preparation of proposals. To 
the best of MOH knowledge, the information provided is accurate in 121 manner.  

Sites in scope 

 

A- Central RIS and TRS 

In the context of the Central RIS and TRS Images will be acquired at remote sites. Orders will 
be recorded for reporting via the TRS and images acquired locally will be transmitted to the 
shared Central PACS component of the TRS for reporting by remotely located radiologists 
(refer to Informational Appendices for use cases and requirements). There will be existing 
hospital with local RIS/PACS connected to the TRS within same cluster. 

The above mentioned table summarizes the number of remote sites and modalities (Which 

has no local PACS/RIS) as example to be integrated to the Central RIS, TRS, Central PACS 

and DIRS by cluster/clusters for this project. 

For radiology centers with RIS/PACS, orders and images may be transmitted to the TRS for 
reporting by remotely located radiologists (refer to Informational Appendices for use cases and 
requirements). Also centers with RIS/PACS will be able to use the central platform to report for 
remote sites without specialist or even radiologist. 

The above mentioned table summarizes the number of existing RIS/PACS sites to be 

integrated to the TRS by cluster/clusters for this project.  

 

B- Central PACS and DIRS 

In the context of the Central PACS and DIRS platform which is XDS based, all images and 
reports acquired and reported via RIS/PACS at local sites or via the Central RIS and TRS to 
must be transmitted for archival to the Central PACS and DIRS (refer to Informational 
Appendices for integration scenarios and requirements). Central RIS and TRS and RIS/PACS 
at local sites must be bi-directionally integrated to the Central PACS and DIRS for archival of 
images and reports as well as query and retrieval of relevant prior studies.  

The total number of all sites and modalities to be integrated to the Central PACS, DIRS, Central 

RIS and TRS as above mentioned table including the local existing PACS/RIS. 
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C- VNA and viewer 

In the context of the Central PACS , DIRS, Central RIS and TRS platform which is XDS based, 

all images and reports to be communicated to VNA. 

Users in scope 
Each zone/region/cluster/clusters will have independent Vendor Neutral Archive Solution 

(VNA) (Vendor will have right and freedom to deploy that taking in consideration the SLA with 

MOH uptime) which is seamless point-of-care data capture and storage for all DICOM and 

NON-DICOM data in its original format cross region hospitals.  

The VNA solution allows MOH cross the zone/ region/cluster/clusters to gain independence 

from the vendor neutral archive solution that integrates with any PACS, RIS, HIS, EHR and 

EMR.  

The VNA can store and provide imaging data from, and to any, endpoint in the healthcare 

enterprise. And provide universal viewer regardless the source of data. 

 

This solution will enable the MOH achieve the following objectives but not limited to: 

 Support storing multiple local patient ID’s for a single patient in its database. 

 Interface with an enterprise master patient index (eMPI) solution. 

 Accommodate both DICOM & Non-DICOM data. 

 Support DICOM WADO. 

 Support DICOM and non DICOM routing 

 allow for granular control of data, security logs and its retention. 

 support all IHE profiles (PIX/PDQ, XDS, IOCM, Jpeg022, KIN, ,GSPSetc.). 

 Store DICOM images from multiple PACS. 

 Store DICOM images from multiple sites. 

 Support multiple patient ID / MRN schemes handled. 

 Providing the changed studies back to the originating site / system. 

 Support Image Storage be delivered as a cloud-based service. 

 Provide an Enterprise viewer cross the region including zero footprint. 

 Provide an interoperable image sharing solution (DICOM and non-DICOM). 

 Support pre- and post-fetching. 

 Provide an automated policy based deletion process. 

 Support load balancing between regional VNA and National VNA.. 

 Support handle de-centralized electronic object acquisition. 

 Support search capabilities (non-Admin). 
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 Support XDS. 

 Seamless Integration cross multi Clusters from different vendors or providers. 
 

Given the nature of the DI Repository Solution, clinical users will not interact directly with the 
DIRS as they will access data in the DIRS via existing clinical applications or end-user 
components of the TRS, such a web-based viewer. In the future as EMR and HIS solutions 
are upgraded, they will also provide clinical end users with access to data stored in the DIRS 
via VNA and its viewer. 

The table below summarizes the number of users and type of user in scope for the DIRS/TRS 
and VNA with its viewer. Bidders may expand on the types of users outlined below based on 
their experience or the capabilities of their solution, and must reflect this information in their 
submissions. 

Example of one Cluster 

User type Number of users 

DI Technologist 151 

 

 

 

Clerical staff  

(Order entry, etc.)  

81 

Reporting Radiologist/specialist 111 

 

 

 

Consulting clinicians  111 

PACS/RIS administrators 

(sites transmitting orders/images to TRS)  

128 

 

 

 

MOH IT support  61 
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(System admin, help desk, etc.)  

 

 

 

9.0 OUT OF SCOPE  

The following elements are outside the scope of this project: 

 Connectivity, Network infrastructure and data center infrastructure. These will be under 
the responsibility of other inter-related projects. Vendors are to specify their network 
and data center infrastructure requirements as part of their responses. However, 
Vendors have asked in the RFQ and RFP later to propose Hosting location fees as 
mentioned in the pricing table. 

 

 

IMPORTANT: Proposals must specify in detail all network and data center infrastructure 
requirements of the proposed solutions (power, space, connectivity, bandwidth, etc.). These 
will be used by the MOH to ensure adequate infrastructure is available for implementation. 
However, the vendors must provide all necessary HW/SW to run proposed solutions. 

 

 

0 DELIVERY APPROACH & METHODOLOGY  

The Bidder should describe in detail the approach to managing & delivering this project and 

clearly defines project management deliverables. The proposed approach must provide insight 

into the Bidder’s capability to manage the project, respond to day-to-day problems, manage 

scope, issues, risks, change, etc., provide status, coordinate, staff, supervise and manage 

project resources. In addition, the Bidder must also describe process controls to be put in place 

to ensure the work required throughout this project is performed. The Bidder is also requested 

to identify the metrics to be used to measure progress and measure success. 

The Bidder should provide comprehensive project management support and project reporting 

mechanisms throughout the project duration and adhere to the established eHealth PMO 

Handbook & processes. 

By describing the delivery approach, the Bidder must demonstrate their understanding of the 

project, especially in terms of its scope, challenges and issues. The Bidder must define their 

project management approach and a realistic project schedule. The plan must be based on 

the supplier’s experience with similar deployments and the need to harmonize the deployment 
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activities with the ongoing deployment projects for other suppliers already underway. The 

Bidder must describe the organization and assignment of human resources, including the 

client’s resource needs.  

The response0 should specifically address how the Bidder will perform the services outlined in 

this RFQ by describing in detail the following: 

 

 

0.9 SOLUTION DELIVERY 

 An overview of the proposed project management process and methodology including: 
o Phases, descriptions and resultant deliverables 
o Project oversight activities and frequency of meetings, communication activities 

between the project manager and the customer’s project team. 
 A program management and governance plan describing the Bidder’s approach to 

cross project communication and control for this initiative, including a description of the 
proposed governance structure. 

 A scope management process and plan describing the Bidder’s approach to scope 
management for the project. 

 A risk analysis and management process and plan describing the Bidder’s approach to 
risk management for the project. 

 A quality assurance plan describing the Bidder’s approach to quality assurance and 
quality control for the project, including a description of the proposed organization 
responsible for the project’s quality. 

 An overview of the proposed solution architecture and delivery strategy describing how 
it aligns or expands the conceptual architecture and phasing of scope described in this 
document. Bidder are encouraged to provide as much detail as possible, including 
specific recommendations to  minimize risk, maximize clinical adoption and ensure the 
achievement of the stated goals of this project. 

 An initial Work Breakdown Structure and high-level plan showing major activities, level 
of effort, dependencies, deliverables and milestones for each of the project phases 
described in the delivery strategy overview.  

 A description of how the project will progress from phase to phase; identifying exit 
criteria for each phase, key decision points and milestones. A description of any 
assumptions used in creating the plan. 

 A sample of deliverables from a previous similar implementation, describing: size and 
skill of implementation teams, time required to implement, sample plan, training 
approach. 

 The proposed project team organization, as well as the roles and responsibilities of all 
of the providers and MOH required staff in the project. The Bidder should provide 
Curriculum Vitae for all of their proposed project team members. Staff must be identified 
to fill all key management positions. 

                                                           
1 In Sections 3 to 0 of Package Number (0) of their proposals, see section 1.0 in this document. 
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 Résumés for the proposed Key Resources in the following roles, including a description 
of each role and the level of commitment to the project. The résumés should identify 
experience and expertise that qualifies the individuals in the roles: 

o Project Manager 
o Solution Architect 
o Installation Engineer 
o Integration Engineer 
o Applications Engineer 
o Applications Consultant 

 A description of proposed Saudi-based partners or other local resources which will be 
leveraged to make this implementation successful. Include information on executive 
presence and local resource availability. 

 A description of proposed procedures for handling and addressing issues and problems 
that arise during the project, and a clear escalation procedure for issues or problems 
not resolved to the customer’s satisfaction. 

 

0.0 ORGANIZATIONAL CHANGE MANAGEMENT, TRAINING AND SUPPORT 

 An overview of the proposed change management approach and services to address 
organizational readiness, communication and promotion, user training and coordination. 

 A description of the proposed training program(s) for clinical end users and technical 
support users.  

 A list of proposed training courses, including: 
o Course objectives and outline 
o Course content  
o Cost per participant (vendor location vs. MOH site) 
o Max. group size 
o Length 
o Prerequisites 

 A description of the training environment requirements for on-site training at an MOH 
facility: space, AV or computer equipment, connectivity, etc. 

A description of the support structure, support services in scope, and detailed information on 

how support will be delivered across the entire MOH organization during the implementation 

and ongoing operation of the solution.  
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Appendix A: Glossary of RFQ  
 

These Definitions are provided solely for the purpose of clarification of this RFQ and are not to 

be construed as legal definitions. 

Cluster: means Group of healthcare institutes which are Balanced service offering (i.e., 

primary / secondary / tertiary) within Contiguous Geographical Boundaries. And it has balanced 

capacity as well as catchment population size. Cluster and or Clusters will be linked to MOH 

Corporate Structure. 

Zone/Region: means Geographical area which has one or more than one cluster. This is 

linked to MOH Corporate Structure.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Corporatization  

Northern Corporate 
Population: 2,132,285 

Western 
Corporate 

Population: 11,115,711 

Central Corporate  
Population: 9,391,196 

Eastern Corporate  
Population: 1,781,619 

Southern Corporate:  
Population: 1,733,568 
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ATNA:  Audit Trail and Node Authentication 

Authorized Signatory: means any person who is duly authorized by the Bidder by virtue of 

(a) a valid commercial register naming him as a manager(s) of the business entity/company; 

(b) a valid authorization letter signed by the duly authorized representative of the business 

entity\company and attested by the applicable Chamber of Commerce; (c) a valid power of 

attorney made by the duly authorized representative of the business entity/company and 

attested by the notary public, and in the case of a power attorney issued in a jurisdiction other 

than the Kingdom, it should be duly attested by the relevant Saudi consular mission in the 

country of the business entity/company; or (d) a valid board of directors’ resolution, in case of 

companies, duly issued by the board. 

Bidder: Any legal entity (public company, private company or joint venture) who submits a 

proposal for this RFQ. 

Business Days: Any day, Saturday through Wednesday, excluding Islamic holidays. 

Contract: The contract resulted from this RFQ. 

Contract Officer/Issuing Office: MOH representative who is the primary liaison between 

MOH and the selected Bidder, and will coordinate overall management and administration of 

the contract for the MOH. 

DI: Diagnostic Imaging 

DICOM: Digital Imaging and Communications in Medicine  

DIRS: Diagnostic Imaging Repository Solution 

C
o
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o
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N o r t h e r n  E a s t e r n  C e n t r a l  S o u t h e r n  W e s t e r n   
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EHR:  Electronic Health Record 

IHE: Integrating the Healthcare Enterprise ( www.ihe.net ) 

MOH: Ministry of Health 

Financial Data: Any information, either direct or indirect, that discloses the Bidder’s proposed 

charges for services and deliverables. Financial data consists of, but is not limited to, costs, 

fees, rates, bonuses, discounts, rebates, or the identification of free services, labor or 

materials.  

Health Level Seven (HL7) : HL0 is an international set of open standards for communication 

that allows health information systems developed independently to automatically "talk" with 

one another . 

PACS: Medical imaging technology which provides economical storage of, and convenient 
access to, images from multiple modalities (source machine types). Electronic images and 
reports are transmitted digitally via PACS; this eliminates the need to manually file, retrieve, or 
transport film jackets. 

PGO: Program Governance office 

PMO: Project Management Office 

Prime contractor\Bidder: A Bidder whose proposal for this RFQ includes the use of a 

subcontractor(s) to satisfy some, but not all, of the requirements of the RFQ. 

SAR: Saudi Riyals  

Subcontractor: Any legal entity that performs services for the Prime Contractor (Bidder) as 

required for the Prime Contractor’s fulfillment of its obligations under a negotiated agreement 

with MOH for the provision of the services contemplated in the RFQ, by virtue of an agreement 

with the Prime Contractor.  

TRS: Tele-radiology solution 

XDS: Cross Enterprise Document Sharing.  

XDS Actor: Actors are information systems or components of information systems that 
produce, manage, or act on categories of information required by operational activities in the 
enterprise. XDS defines five actors. Document Source Actor, Document Repository Actor, 
Document Registry Actor, Document Consumer Actor and Patient Identity Source Actor. 

XDS Document: The concept of a document in XDS is not limited to textual information. As 
XDS is document content neutral, any type of clinical information without regard to content and 
representation is supported. This makes the XDS IHE integration profile equally able to handle 
documents containing simple text, formatted text (e.g., HL0 CDA Release 9), images (e.g., 

http://www.ihe.net/
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DICOM) or structured and vocabulary coded clinical information (e.g., CDA Release 0, CCR, 
CEN ENV 93626, DICOM SR). 

XDS-I:  Cross Enterprise Document Sharing for Imaging.  

XDS Profile: Profiles are detailed specifications for communication among systems to address 
key clinical use cases, all based on established standards. Each profile defines the actors, 
transactions and information content required to address the clinical use case. 
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Tele-radiology Solution Use Cases 

 

I. PRIMARY READING AND REPORTING BY RADIOLOGIST AT ANY LOCATION (WORK LIST 

BASED).   
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II. REMOTE CONSULT WITH SPECIALIST TO FINALIZE DIAGNOSIS AND REPORTING (AD HOC 

ACCESS TO IMAGES FROM DIFFERENT SITES)  
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III. TRANSFER OF ORDERS AND IMAGES FROM EXISTING PACS/RIS TO TRS FOR PRIMARY 

READING AND REPORTING BY RADIOLOGIST AT ANY LOCATION (WORK LIST BASED).   

 

 

 

 

 

 

 

 

 



   

 
Page 91 of 121 

 الصحة بوزارة الصحية التجمعات من لعدد تبادلها مع والمواعيد والتقارير البيانات وتكامل الطبية الصور أرشفة نظام

 

 

Appendix E: Tele-radiology Solution Functional and Technical 
Requirements 

 

Bidders must explicitly reference the following list of requirements in their responses to the 

Scope of Work and Bidder Understanding of Requirements section of their proposals5. 

Requirements are uniquely numbered. Bidders must describe how their proposal meets each 

requirement, and must also provide written responses to the questions under the “supporting 

evidence” column. Bidders are encouraged to consult the Conceptual Reference 

Architecture described in this RFQ. 

The vendor must answer all points below and Reference page number in the proposal.                                                                                   

Appendix M: INTERFACE WORKFLOW 

                                                           
5 In Section 0 of Package Number (0) of their proposals, see section 1.0 in this document. 
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GENERAL MAIN WORKFLOW (INSIDE HOSPITALS):
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OUTPATIENT WORKFLOW (INSIDE HOSPITALS): 
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Integration 

Engine

RIS

HIS

PACS

VNAADT

ADT

ORU

ADT

ORM

ORU

ADT

ORM

ORM

ORU

 

 

Typical message types that are expected to be supported but not limited to are shown in the table 

below. 

 

criteria 

integration engine  

integration engine type (tight integration technology/open 

architecture) 

DICOM 
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HL7 

IHE 

XML 

file format 

mentoring and alerting 

centralized dashboard 

GUI interface integration tool 

Data Access Flexibility 

Testing feature 

archieve messages 

web services 

various connection protocol 

data integrator module 

minimum layer protocol 

Translation performance / message edit 
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R7 

R8 

R9 

R01 
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R01 

R01 
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R01 

R07 

R19 

R11 

R81 

R91 

R91 

R011 

R010 

R011 

R018 

R001 

R001 

R007 

message supporting 

ADT-A10 
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ADT-A11 

ADT-A11 

ADT-A11 
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ADT-A01 

ADT-A08 

ADT-A11 

ADT-A18 

ADT-A10 

ADT-A11 

ADT-A11 

ORM-O10 

ORU-R10 

 

 

 

 

 

 

 

 

 

 

 

Also Vendor shall to comply with the following HL0: 

Ministry of Health PACS Program HL0 Interface Specification (RIS/PACS- 

Radiology) 

 

Document Revision History 
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Introduction 

This document defines the specifications for the ADT/Orders/Results interface between 
HIS and RIS. 

 

ADT and Order Entry take place in the HIS. 
 

Order Entry (during a HIS downtime), and Result Processing take place in the 
RIS. The following interface messages are generated: 

• ADT messages HIS to RIS (ADT) for IP, OP, ER visit types  
• At accessioning, HIS to RIS (ORM),  
• After result verification RIS to  HIS (ORU / OBR Seq 05 = “F”)  

  

This document will cover a subset of the HL0 messages, namely the one relevant 
to exchange messages related to the specific areas: 

 

• Patient Demographic Management  
• Order Management  
• Result  

 

All optional segments needed by the hospital can be added as additional segments and it 
will not reflect on this stander and it will be for that hospital only. 

 

Please refer to the Health Level Seven documentation for details on the standard. 
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Workflow Integration scenarios: 
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General Main Workflow:
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Outpatient Workflow: 
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Outpatient Workflow:
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Ministry of Health PACS Program HL0 Interface Specification (OBY/GYN 

PACS) 

 

Document Revision History 

 

 

Revision  Edit Date Author Requestor References 
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Health Level 

Seven 

International 
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Introduction 

This document defines the specifications for the ADT/Orders/Results interface between 
HIS and OBGYN Information Systems. 

 

ADT and Order Entry take place in the HIS. 
 

Order Entry (during a HIS downtime), and Result Processing take place in the 
OBGYN INFORMATION SYSTEMS. The following interface messages are 
generated: 

• ADT messages HIS to OBGYN INFORMATION SYSTEMS (ADT) for IP, OP, ER visit 
types  

• At accessioning, HIS to OBGYN INFORMATION SYSTEMS (ORM),  
• After result verification OBGYN INFORMATION SYSTEMS to  HIS (ORU / OBR Seq 

05 = “F”)  
  

This document will cover a subset of the HL0 messages, namely the one relevant 
to exchange messages related to the specific areas: 

 

• Patient Demographic Management  
• Order Management  
• Result  

  

Please refer to the Health Level Seven documentation for details on the standard. 
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General Workflow With Appointment Module:
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Technical Workflow: 
 

Technical Workflow With Appointment Module:
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General Workflow Without Appointment Module:

OBGYN Workflow 

O
B

G
Y

N
 R

e
p

o
rt

in
g

 D
r

O
B

G
Y

N
 I
n

fo
rm

a
ti

o
n

 S
y

s
te

m

T
e

c
h

n
ic

ia
n

O
B

G
Y

N
 I
n

fo
rm

a
ti

o
n

 S
y

s
te

m

A
p

p
o

in
tm

e
n

t 
D

e
s

k

(H
IS

).

P
h

y
s

ic
ia

n

(H
IS

)

Yes

No (Walk in)

No

No

Yes

Yes

No

No

No

Send to HIS

ORU^R01/ACK - Observation 

message

Patient given appointment 

date and preparation sheet

Finalize report from 

OBGYNIS Reporting  

Is the 

Examination 

completed?

Select the 

Images 

Request OBGYN exam 

Report in OBGYNIS 

Reporting  

Choose 

Generic Reporting Dr

Examination 

cancelled or 

rescheduled

Starchier Report from the OBGYN 

Ultrasound in OBGYNIS

Is the User a 

finalizes 

Dose it need 

Post processing 

of images
Tech Note

Check the Report in  

OBGYNIS Reporting 

with Finalizes 

Images manually 

sent to OBGYNIS

She still want to 

do the exams?

Dose it Auto 

Matched 

Matched Exam 

Manually

Check the request 

Patient came on his 

appointment

Is it the exam 

cancelled?
No

Yes

Yes

Typed/ 

Speech recognition

Check  patient in HIS 

Patient Physical Move to requester 

Is the exam a 

spatial 

procedures

No

Scan the 

Request 

Yes

Is the exam a 

spatial 

procedures

No

Yes

Choose 

1
st
 Reporting Dr

 and 

2
nd

 Reporting Dr

Type the 

Report 

Amending  the 

report 

Is Amending 

require? 
No

Yes

Burn CD/DVD

Send to OBGYNIS

ADT^A 04/ ACK  - register a patient

ADT^A 01/ ACK  - admit/visit notification

ADT^A 08/ ACK  - update patient information

Is it Requires

Appointment

Send to OBGYNIS

ORM^O 01  general order message

Send to HIS

ORM^O 01  cancellation 

order message

Send To HIS

ORM^O 01  Status Update 
Exam Complete 

Yes

Send To HIS

ORM^O 01  Status Update 
Exam In Progress  

Yes
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Technical Workflow:  

Technical Workflow Without Appointment Module:  

CONHIS OBGYN CON OBPACS CON Modality

P
h

as
e

Order Request from 
Ward

Receives Order With 
Date and Time

Receives Patient info 
and Exam With Date 

and Time 

Archive receives 
Images

Receives Storage 
Commitment from 

PACS - Modality could 
delete the Image now 

Informed about details 
of performed exam

3.HL7 
ORM^O01

Register Patient
Informed about the 

Patient and Visit Data
1.HL7 

ADT^A04

7.DICOM 
Store

8.DICOM 
Store-Commit

4.DICOM 
MWL

informed about exam 
performed

Patient Update 
Informed about the 
updated Patient and 

Visit Data

HL7 
ADT^A08

Schedule of 
Radiological 

Appointment

Modality perform 
Exam

6.HL7 
ORM^O01 
ORC-1(SC) 
ORC-5(CM)

Receives Order With 
Date and Time

5.DICOM 
MPPS

Informed about the 
updated Patient and 

Visit Data

Radiologist views 
Reports and dictates 

performed exam.
Transcriptionist writes 

dictated Report

Radiologist corrects 
and approves the 

written report.

Receives approved 
report of ordered 

exam

9.HL7 
ORU^R01

Technician documents 
the performed exam

Radiologist reviews 
images of exam if 

needed

Radiologist views exam 
performed images

Patient Admit
Informed about the 

Patient and Visit Data
2.HL7 

ADT^A01

Informed about 
discharged Patient and 

Visit Data

Patient Update / 
Discharge

HL7 
ADT^A08

Informed about 
discharged Patient and 

Visit Data

Web-Server provides 
Images and Reports

Referrer views Images  
related to report via 

Web-Viewer 
http
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 الملحق الثالث

 المتطلبات
 

 

 07-00  المستندات المطلوبة 

 71-00 النماذج المرفقة

 70 تعليمات التسليم
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 المستندات المطلوبة   

 قانونية الالمستندات  .0

 المفعول  ةالسجل التجاري ساري شهادة 0.0

  شهادة الزكاة والدخل سارية المفعول  0.7

 شهادة من المؤسسة العامة للتأمينات الاجتماعية سارية المفعول  0.0

 شهادة الاشتراك في الغرفة التجارية سارية المفعول  0.2

 لنظام الاستثمار الجنبي سارية المفعول  0.5
ً
 وفقا

ً
 رخصة الاستثمار إذا كان المتنافس مرخصا

 /النظامية لتوطين الكوادر السعودية سارية المفعول )شهادة السعودةشهادة تحقيق النسبة  0.6

 (نطاقات

 القوائم المالية المصدقة لميزانية المنشأة في الثلاث سنوات الخيرة 0.2

 المطلوبة بختم المقاول وترقيمها كما ذكر في الملحق الثالث تعليمات التسليم.يتم إرفاق كافة المستندات 

  والخبرات السابقةفنية المستندات ال 7

 يجب على المقاول تقديم الاجابة على هذه الكراسة على النحو التالى: 7.0

ن لذلك باللغة الانجليزية عدد نسختي والخرائط اللازمةموجز للحلول التي تقدم بها مرفقه بالرسومات  -

 (.والكترونية)ورقية 

طلب بهذه الكراسة في  الذي الاجابة على جميع المواصفات والاسئلة التي وردت بالكراسة بالشكل -

 (.والكترونية( باللغة الانجليزية عدد نسختين )ورقية Informational Appendicesفقرة )

 والاشارة بشكلمن كتالوجات او نشرات او ملاحق  المطلوبة والحلول بالمستنداتتدعيم الاجابات  -

 (.  يةوالكترونواضح للرجوع اليها باللغة الانجليزية عدد نسختين )ورقية 

تقديم التوصيات من خلال خبرات سابقه قام بها المقاول لمثل هذه النوعية من المشاريع وذكر اماكنها  -

لزم الامر باللغة الانجليزية عدد نسختين )ورقية  إذاللرجوع اليها  وارقام الهواتفمع العناوين 

 (.والكترونية

الخمسة سنوات القادمة مدعمة بوثائق ( خلال Products Road-mapخطة التطوير او ما يسمى بالـ ) -

 رسمية.

على مستوى جميع المنتجات المعروضة   KLASخمسة سنوات في  لآخر تصنيف الشركة و منتجاتها  -
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(PACS/RIS/VNA/Tele-radiology/0D post processing.مدعما بوثائق رسمية ) 

 

 حسب النموذج المرفق معلومات عن المقاول ذكر    7.7

7.0  rofilePCompany لى: أن يحتوي ع على 

 الهيكل التنظيمي 7.0.0

  وظفينالمعدد   7.0.7

 المقاول عدد فروع ومكاتب   7.0.0

المعلومات المهمة يتم تحديد كل الموردين المعتمدين ، الخ ..  7.0.2

 (حسب نوع العقد

خلال الخمس سنوات السابقة مشاريع مشابهه لنوع العقد المذكور  ثلاثذكر مالا يقل عن  7.2

  المرفق النموذج حسب

حسب النموذج ذكر المشاريع الحالية والتي سيتم تنفيذها في نفس فترة عمل المشروع  7.5

 المرفق 

  المرفق النموذج حسب ذكر خبرات الجهاز الفني و الإداري التابع للمقاول  7.6

 المقاول المالية خلال مدة تنفيذ العقد التزاماتذكر  7.2

 ذكر مصادر تمويل المقاول  7.2

 عن ثلاث شهادات حسن أداء مالا يقلإرفاق  7.9
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 النماذج المرفقة 

 
 

 000 نموذج  معلومات عن المقاول 

 005 المشاريع السابقة -نموذج الخبرات 

 002 المشاريع الحالية  -نموذج الخبرات 

 007 الكادر الإداري  -نموذج الخبرات 

 005 الكادر الفني -نموذج الخبرات 

 002 نموذج موارد الشركة 
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ترفق المستندات الثبوتية لهذه المشاريعملحوظة :   

  

 

 نموذج الخبرات - الكادر الإداري 

 

التابع للمقاول حسب الجدول التالي : الإداري  الكادروضح خبرات  0-7  

 

 مدة الخبرة التخصص / مجال الخبرة الوظيفة الاسم الرقم

     

     

     

     

     

     

     

     

     

     

 يمكن طلب السيرة الذاتية عند الحاجة ملحوظة : 
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 معلومات عن المقاول  نموذج 
 

 المقاول 0.0

اسم المقاول ) شركة / مؤسسة  

) 

 

  رأس مال المقاول  

 رقم السجل التجاري 

 
  تاريخه 

 اسم الشخص المسئول :

 
  المنصب 

 العنوان : 0.7

 المدينة

 
  الشارع 

 ص.ب

 
يالرمز البريد     

 هاتف :

 

  

 
  فاكس

 البريد الإلكتروني :

 
  الالكتروني الموقع 

 سنة التأسيس:

 
   

 ملكية الشركة 0.0

 نسبة الملكية الجنسية الملاك / الشركاء

 

 
  

 

 
  

 

 
  

 معلومات ممثل الشركة  0.2
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 نموذج الخبرات - الكادر الفني 

 

وضح خبرات الكادر الفني التابع للمقاول حسب الجدول التالي : 0-7  

 

 مدة الخبرة التخصص / مجال الخبرة الوظيفة الاسم الرقم

     

     

     

     

     

     

     

     

     

     

 يمكن طلب السيرة الذاتية عند الحاجة ملحوظة : 

  نموذج موارد الشركة

 

  الإسم 

  المسمى الوظيفي

 المتنقل الثابت الهاتف

  البريد الإلكتروني 
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 المعدات المملوكة أو المستأجرة للمقاول: 

 تاريخ الانتهاء رقم شهادة الترخيص حالتها التشغيلية سنة الصنع اسم المعدة

     

 

 

 

 نموذج الخبرات - المشاريع السابقة

 

طبيعة النشطةالتي يقدمهاالمقاول. توضيح تفاصيل 0-0  

 

 

 

 

مشاريع منفذة من قبل المقاول خلال الخمس سنوات الخيرة حسب الجدول التالي :مالا يقل عن ثلاثة  اذكر تفاصيل  0-7  

 المشروع الول  الوصف الرقم

  اسم المشروع 0

  موقع المشروع  7

  مكونات المشروع 0

  الجهة المالكة للمشروع 2

  قيمة العقد 5

  مدة العقد 6



   

 
Page 118 of 121 

 الصحة بوزارة الصحية التجمعات من لعدد تبادلها مع والمواعيد والتقارير البيانات وتكامل الطبية الصور أرشفة نظام

 

    تاريخ البداية  2

الانتهاءتاريخ  2   

المسؤول عن المشروع  اسم 9   

01 
أرقام للتواصل مع المسؤول عن 

 المشروع  
 

  بريد إلكتروني المسؤول عن المشروع  00

ثانيالمشروع ال الوصف الرقم  

  اسم المشروع 0

  موقع المشروع  7

المشروعمكونات  0   

  الجهة المالكة للمشروع 2

  قيمة العقد 5

  مدة العقد 6

    تاريخ البداية  2

الانتهاءتاريخ  2   

المسؤول عن المشروع  اسم 9   

01 
أرقام للتواصل مع المسؤول عن 

 المشروع  
 

  بريد إلكتروني المسؤول عن المشروع  00
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الثالثالمشروع  الوصف الرقم  

  اسم المشروع 0

  موقع المشروع  7

  مكونات المشروع 0

  الجهة المالكة للمشروع 2

  قيمة العقد 5

  مدة العقد 6

    تاريخ البداية  2

  تاريخ الإنتهاء 2

  إسم المسؤول عن المشروع  9

01 
أرقام للتواصل مع المسؤول عن 

 المشروع  
 

  بريد إلكتروني المسؤول عن المشروع  00
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 نموذج الخبرات - المشاريع الحالية 

 

المقاول. التي يقدمها توضيح تفاصيل طبيعة النشطة 0-0  

 

 

 

 

 مشاريع مالا يقل عن ثلاث  اذكر تفاصيل 0-7
ً
حسب الجدول التالي : قائمة حاليا  

 المشروع الول  الوصف الرقم

  اسم المشروع 0

  موقع المشروع  7

  مكونات المشروع 0

  الجهة المالكة للمشروع 2

  قيمة العقد 5

  مدة العقد 6

    تاريخ البداية  2

الانتهاءتاريخ  2   

المسؤول عن المشروع  اسم 9   
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01 
أرقام للتواصل مع المسؤول عن 

 المشروع  
 

  بريد إلكتروني المسؤول عن المشروع  00

ثانيالمشروع ال الوصف الرقم  

  اسم المشروع 0

  موقع المشروع  7

  مكونات المشروع 0

  الجهة المالكة للمشروع 2

  قيمة العقد 5

  مدة العقد 6

    تاريخ البداية  2

الانتهاءتاريخ  2   

المسؤول عن المشروع  اسم 9   

01 
أرقام للتواصل مع المسؤول عن 

 المشروع  
 

  بريد إلكتروني المسؤول عن المشروع  00
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 معايير التقييم التي ستعتمدها اللجنة في تقييم ملفات التأهيل 

 

  وصف المعيار  المعيار مسلسل

المستندات  0

 القانونية

ستقوم اللجنة باستعراض الشهادات والوثائق المقدمة من الشركات 

اسة في كر   طالبة التأهيل الموضحة في فقرة المستندات المطلوبة

 التأهيل 

 

ستقوم اللجنة باستعراض هيكل الشركة الإداري وتقييمه من حيث  الإداري الكادر  7

 أسس تقسيم العمليات ووجود إدارات مختصة بالتحكم بالجودة.

ستقوم اللجنة باستعراض السير الذاتية وخبرات ومؤهلات الكوادر  الكادر الفني 0

البشرية التي ستعمل في المشروع وتقيمها من حيث مستوى مؤهلات 

الفريق ومدى ارتباط خبرات الفريق الفني بنطاق عمل المشروع. 

وهل سبق لهذا الكادر بعمل و تنفيذ مثل هذه النوعية من المشاريع 

هذه  ينة في توطألتنفيذ(. كذلك خبرة المنشوسنة ا)مع ذكر مكانها 

 ة لذلك.يو الخطة المستقبلأو نسبة السعودة   الكوادر

ستقوم اللجنة باستعراض ثلاثة مشاريع على القل مشابهة  -أ  الخبرة الفنية 2

لنطاق عمل المشروع خلال الخمس سنوات السابقة يقدمها طالب 

التأهيل مع ما يثبت قيامه بتنفيذها بنجاح )إرفاق شهادات حسن 

 أداء( بالإضافة إلى قيمة هذه المشاريع. 

امل كذلك ستقوم اللجنة باستعراض المعايير ووحدة تك -ب 

ورد  لما وكفاءتهاالبيانات ومنصة كتابة التقارير ومدى مطابقتها 

 بالكراسة. 
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ستقوم اللجنة باستعراض مشاركة الشركة واختبارها لمنتجاتها  –ج 

( ومطابقتها connectathon -في الهيئة العالمية للفحص )كونيتاثون 

 ىلتلك المعايير مع تطبيقها على ارض الواقع في ثلاثة مشاريع عل

 (.KLASالى موقعها في تقييم كلاس العالمى ) بالإضافةالاقل. 

اذا تطلب الامر ، ستقوم اللجنة بزيارة احد هذه المواقع  –د 

على ارض الواقع ، وقد يتغير التقييم  الفنيلاستكمال تقييم العرض 

 بسبب الزيارة و المخرجات الفنية المترتبة عنه.

القوائم المالية  5

والتزامات 

المقاول خلال 

مدة تنفيذ 

 العقد

ستقوم اللجنة باستعراض القوائم المالية لثلاث السنوات الخيرة 

لطالب التأهيل وحجم التزاماته خلال مدة تنفيذ العقد، وستقوم 

اللجنة الفنية بتقييم قدرة طالب التأهيل على الوفاء بالتزاماته 

على حجم  خلال مدة تنفيذ المشروع من خلال عكس قدرته المالية

 التزاماته خلال مدة تنفيذ العقد.
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 تعليمات التسليم

 بأي من التعليمات التالية يعد سبباً كافية لعدم التأهل: تباعها،الإخلالاقراءة التعليمات و الرجاء 
 .مساء 4 الساعة 8112/ 7/ 1  الأحديوم  يتم تسليم المتطلبات في موعد أقصاه .1
 التسليم لن يتم النظر في المرفقات ويعد الاستشاري  غير مؤهل.في حال التأخر عن موعد  .8

العنوان لى إدارة العقود والمشتريات بمكتب تحقيق الرؤية بإستندات المطلوبة مناولة جميع المرسال إيجب  .3
 طريق الملك فهد  –الرياض   التالي:

 الدور الثالث –برج البحرين 
 وباللغة العربية.يجب تعبئة جميع المرفقات بشكل الكتروني  .4
 .إرفاق صور المستندات الثبوتية مختومة بختم الاستشاري  لإثبات دقة المعلومات .5
يعتبر القصور في تقديم البيانات المطلوبة أوعدم إرفاق المستندات الثبوتية أوعدم ملء كامل البيانات  .6

 .المطلوبة سببا في عدم التأهل
 .دي ذلك إلى عدم التأهلؤ بالمعلومات الصحيحة ي النماذجفي حالة عدم تعبئة  .7
 رسالها إلى البريد الإلكتروني التالي:إستفسارات يتم في حال وجود أي ا .2

vro@moh.gov.sa-procurement 

أيام  ةالرد عليكم في خلال ثلاث ( على أن يتممساء 2 الساعة 7102/ 6/ 72  الحد يومفي موعد أقصاه )

 عمل.

التواصل  وعبر حسابات www.moh.gov.saسيتم الإعلان عن النتائج في موقع الجهة الرسمي  .9
 .(VRO_MOH_PROC@)الاجتماعي

لإعلان عن ا ستبعادهم في مدة أقصاها أسبوع من تاريخبأسباب ا ير مؤهلةسيتم إخطار الشركات الغ .92
النتائج أو يمكن للشركات الغير مؤهله الإستفسار عن أسباب عدم تأهلهم بالتواصل مع ممثل الجهة من 

 خلال البريد الإلكتروني السابق ذكره.
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